NAINAIAL DUGDH UTPADAK SAHAKARI SANGH LTD,
LALKUAN(NAINITAL)-262402

Ph. No.: 05946-268061,268127. FAX NO. 05946-268030
Website: www.ucdfaanchal.org,
E-mail Id: nduslkn@rediffmail.com,

TimeTender Notice no. 06/NDUSS/Engg/2025-26 Date 19.01.2026

TENDER DOCUMENT FOR:

Name Of Work- (1) RENOVATION WORK AT MILK CHILLING
CENTER KALADHUNGI



http://www.ucdfaanchal.org/
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NAINITAL DUGDH UTPADAK SAHAKARI SANGH LTD,

LALKUAN(NAINITAL)
Tender Schedule/Tender :All pages of BOQ sheets to be filled, signed and Submitted to
the NDUSS office.
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Comprehensive BID For

S.N. Name of Work Approx. Tender | EMD Minimum | Tender Work
Cost of [Fee(Rs.) | (Rs.) Class of Validity Period
work. registration | period

1 CONSTRUCTIO Rs.12.95 |1180.00 [26000.00 [Registered in 45 |01(one)Mo
N OF Lakhs UCDF with Days nths
SILOBUNKER class-E or
AT DUSS above in
JEETPUR FARM Civil work

Tender Schedule:

Tender Notice no.

06/NDUSS/Engg/2025-26 Date 19.01.2026

Start of tender 20.01.2026,02.00 PM
document sale from
NDUSS
Last Date & Time for sale 03.02.2026 up to 05.00 PM
of Tender Bids

Download tender bids
from website

20.01.2025 up to 02.00 PM

Last Date & Time

03.02.2026 up to 05.00 PM

for Receipt of
Tender Bids
Time & Date of Opening 04.02.2026 at 12.00 PM
of Tender-(a)Technical
Bids
Time & Date of Opening Will be notify after evaluated technical bid.
of Tender-(a)Financial
Bids
Place of Opening of OFFICE OF THE GENERAL MANAGEL NAINITAL
Tender Bids DUGDH UTPADAK SAHAKARI SANGH LTD.
LALKUAN (NAINITAL)
Note If there is a holyday on scheduled opening date, the

Tenders will be opened on next working day.
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NAINAIAL DUGDH UTPADAK SAHAKARI SANGH LTD,
LALKUAN(NAINITAL)-262402




Special Terms and Conditions of contract

The Tenders are invited in two bid system consisting of Technical bid and financial bid.

1- Technical Bid:It consists of EMD, Tender document fee, registration certificates
in specified class for required work, GST registration, required work experience
details/ work completion certificates or any other documents mentioned in the tender
bid.

2- Financial Bid: It consists of Rates quoted by the bidder in BOQ Form. Please
online fill the rates on BOQ sheets . The rates quoted should be inclusive of all
prevailing taxes like GST, Labor Cess etc.

(3) Technical Bid- Qualifying criteria for contractors:

(Self-attested Photo copy of following documents to be Uploaded by the contractor
in the technical bid.)

(a) Registration: Registration for Civil work (as mentioned in tender document) with
Uttarakhand Co-operative dairy Federation Ltd, mangal Parao, Haldwani in specified
Class to fulfill the eligibility criteria, as mentioned in tender.

(b) Work Experience: Experience on similar works executed during the last 7(seven) years
and like monetary value, proof of satisfactory completion certificate (issued by the
concerning organization) of works etc. The bidder should have completed at least one
similar nature of work amounting 50% of the work value in one year, during the last
7(seven) years.

(¢) Turn Over : The contractors annual work turnover should not be less than the 50% of
work/contract value, at least for one year in last 7(seven) years,

(d) GST Registration Certificate.

(e) PAN CARD showing PAN NO.

(f) EMD deposited in original. NO old EMD, submitted earlier for any other work will be
considered, if it is not liable to be released.

(g) Tender Fee deposited in original. It may be deposited in cash with NDUSS or in form of
Demand Draft.

(h) Tender Acceptance letter- The bidder should upload tender acceptance letter on his letter
pad. This should state that-

“I have read carefully all the terms and conditions of the tender document and agree

with them. I have not been blacklisted by any state/central Departments/
PSU/Autonomous bodies/construction agencies etc. All the documents submitted by
me against the tender are true. If I fail to comply any of the terms and conditions of
the tender document, 1 will be responsible for any action taken by the NDUSS
LALKUAN against me, according to the mentioned bid conditions.”

(4) Financial Bid: It consists of Rates quoted by the bidder in the tender BOQ. Please

fill the rates online on BOQ sheets . The rate should be in figures as well as in words. The

rates quoted should be inclusive of all prevailing taxes like GST/labourcess etc.

(5) The Tender fee & EMD envelope should bear tender notice no., name of work and

contractors name with address & telephone numbers.

6. Earnest Money Deposit :All bidders should deposit earnest money with the tender as per

following details if not mentioned in the bidding document :

S.N. Work Value Earnest Money Deposit

1 For works estimated to cost up to Rs. 25.00 | @ 3% of estimated cost
Lakhs




2 For works estimated to cost above Rs. 25.00 | Rs. 75 Thousands + 2% of estimated
Lakhs cost above Rs. 25.00 Lakhs

All tender bids should be accompanied by earnest money deposit either in the form of a
Demand Draft drawn on any Scheduled Bank or Nationalized Bank in India, Term Deposit
Receipt/ Fixed Deposit Receipt/NSC, Bankers Cheque issued by any Nationalized
IndianBank in favor of NAINAIAL DUGDH UTPADAK SAHAKARI SANGH LTD,
LALKUAN(NAINITAL).payable at Lalkuan. It may be deposited with NDUSS in cash also.

The validity of EMD should be 45 days more from the last date of validly of the tender , but
the period may be extended as per requirements.

All bidders may note that EMD submitted in the form of a cheque will not be
considered.

Any tender bid which is not accompanied with the Earnest Money Deposit will be
summarily rejected and no exemption shall be granted to any of the bidders in this regard.
EMD of unsuccessful bidders would be returned within 120 clear days from the date of opening
of the tender bids. However, no interest shall be paid on EMD for the period during which it
lies with the NDUSS.

7. Performance Security:-

The performance security shall be provided by the contractor to the NDUSS not later than the
date specified in the letter of acceptance and shall be issued for an amount of 5% of the
contracts price or the estimated cost of the work, whichever is higher, in the form acceptable
to the NDUSS from reputable local banks including scheduled banks or nationalized banks
acceptable to the NDUSS. The performance security shall be valid until the date of issuance of
completion Certificate. The NDUSS may increase the performance security to a level sufficient
to protect it against the possibility of financial loss, if the lowest evaluated bid is unbalanced.
The amount of additional performance security shall be worked out as follows:-

(1) Up to 5% below the estimated cost - No additional performance security.

(i1) From 5% below to 15% below the estimated cost, an additional performance security of
0.5% of the estimated cost for every 1% below the estimated cost.

(ii1) For more than 15% below the estimated cost, an additional performance security of 1% of
the estimated amount for every 1% below the estimated cost.

Note:-

1- The performance security and Additional performance security as applicable shall be
refundable to the contractor after satisfactory completion of the works and after the payment
of the final bill.

2- The performance security deposit will be governed as per G.O. No: 6447/11(2)/11-
20(Sa0)/11 dated 02.01.2013 or as per amended by government of Uttarakhand from time to
time.

8. Security Deposit/Retention Money:

To ensure due performance of the contract, the NDUSS shall retain from each payment due to
the contractor an amount of 5% of the bill amount, subject to a maximum of 5% of the contract
price until the defects Liability period has passed and the Engineer has certified that all Defects



notified by the Engineer to the contractor before the end of his period have been corrected. The
defects Liability period shall be 12 months from the date of Completion of the contract.
However no interest shall be paid to the contractor on this security deposit, in case of non
compliance with any of the terms and conditions of this contract by the contractor, this security
deposit or part of it, is liable to be forfeited by the NDUSS.

9. Work Guarantee Period (Defect Liability Period):The Work Guarantee period shall be 1
year (one year) months from the date of the completion of the work in all respect. The work
will be handed over to the milk union/ user by the department on prescribed format after its
completion in all respect. The Security Deposit/Retention Money will be released to the
Tenderer after successful completion of the work guarantee period. Any defects, if arise, in this
period the Tenderer will be responsible to rectify the defects at his own cost. If he fails to do
so, the department will be free to make the defects corrected at his cost & risk and the
expenditure will be adjusted from this security. However no interest shall be paid to the
Tenderer on this deposit, in case of any non-compliance with any of the terms and conditions
of this contract by the Tenderer, this security deposit is liable to be forfeited by the department.

10. In case the bidder does not complete the work or violate any tender conditions/agreement
conditions/work order conditions, his EMD may be forfeited and the bidder may be blacklisted.
11. Labourcess: As per Uttarakhand government rules, 1% labourcess will be deducted from
contractor’s bills and will be deposited by the NDUSS.

12. Liquidated Damages: The time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall be reckoned from the date the site is
handed over to the contractor. The work shall throughout the stipulated period of the contract
be proceeded with all due diligence (time being deemed to be the essence of the contract on
the part of contractor). If the contractor does not complete the work in stipulated time as per
specifications, penalty will be imposed on him @ 0.5% of the contract value per week of delay
subject to a maximum of 10% of the contract value.

13. Advance payment: Ordinarily, advances to contractors are prohibited and payment will
be made only against the work actually done. However, exceptions may be permitted in a few
predefined uses only with the sanction of the competent authority. Some of these instances may
include-

(a) Mobilization advance
(b) Advance against machinery equipment.

(c) Advance for accelerating progress of work.

A Bank Guarantee issued by any nationalized bank, in favor GENERAL MANAGEL NAINITAL
DUGDH UTPADAK SAHAKARI SANGH LTD. LALKUAN (NAINITAL)or adjustment of advance will
be taken from the contractor to secure the repayment or adjustment of advance or advance
payments can be made up to 75% cost of the building materials, against materials supplied at
site by the contractor.

14. Registration of contractors: The contractor, participating in the tender, should be
registered with Uttarakhand Co-operative Dairy Federation Ltd. Haldwani in specific “Class
and work” suitable to execute mentioned work. The Uttarakhand Co-operative Dairy
Federation Ltd. Haldwani registration for civil works categorize the registration class as
below-

Class Work limit Class Work limit

Class - A | Up to any work cost Class-D | Up to Rs. 40.00 Lakhs work cost




Class - B | Up to Rs. 150.00Lakhs work Class-E | Up toRs. 10.00 Lakhs
cost

Class - C | Up to Rs. 100.00Lakhs work
cost

The tender is open only for the contractors registered with Uttarakhand Co-operative
Dairy Federation Ltd. Haldwani for execution of civil works in relevant class.

15. Payments: Payments will be made to the contractors on the basis of actual work done at
site. For any item of work partly done, payment may be made at proportionally reduced rates
per as per assessment of the engineer in charge.

16. Price Variation: The contractor should take into account all fluctuations/variations of the
market, no claim shall be entertained in this account after the acceptance of the tender and the
currency of the contract. Only change in government taxes/ levies, if any, will be permissible
on furnishing documentary proof.

17. Resolution of disputes & Arbitration: All questions and disputes relating to the meaning
of the specifications, design, drawing and instructions herein and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or
thing, whatsoever in any way arising out of or relating to the contract, designs, drawings,
specification, estimates, instructions, orders or these conditions or otherwise concerning the
works or the execution or failure to execute the same, whether arising during the progress of
the work or after the cancellation, termination, completion or abandonment thereof, shall be
referred to a sole arbitrator for adjudication through arbitration. In this case the Registrar, co-
operative dairies Uttarakhand will be the arbitrator and the decisions passed by him or his
nominee will be final and binding on both the parties. The arbitration will be conducted in
accordance with the prevailing co-operative arbitration act.

18. The tendered rate shall be deemed for the complete item of work in all respects and shall
include all quarrying, royalty, testing, screens, tools and plants, railway freight carriage of
materials to site, stacking and removing charges of any rejected materials, ZilaParishad and
Municipal Taxes, Octroi, GST and all other taxes in force from time to time.

19. In case of time the tender must be signed by the partner or by the person holding power of
attorney on behalf of the firm. In the letter case, a duty attested copy of the power of attorney
must be attached with the tender.

20. The tenderer should fill in all blank space meant to be filled in them. Tenders are liable to
be rejected if is not complied with.

21. The tenderers should write their full address with phone number on the tender form which
should also be witnessed.

22. The tender are to be addressed to the GENERAL MANAGEL NAINITAL DUGDH UTPADAK
SAHAKARI SANGH LTD. LALKUAN (NAINITAL)and should be submitted in sealed covers with
the name of the work on covers. The tenders may either be sent by registered post in double
sealed cover or Speed post or courier only. By hand tenders will not be accepted. NDUSS will
not accept any excuse for non receipt of tenders due to loss or delay in postal transit.

23. Incomplete irrelevant, conditional or un witnessed tenders are liable to be rejected. Tenders
not submitted on proper forms will not be considered.

24. No additions or alterations are permitted in the tender papers. If tenderer does so, the tender
will not considered and will be rejected.

25. The successful tenderer shall be required to enter into an agreement with the NDUSS, on
Rs. 100.00 non judicial stamp paper, for execution of the work for which the tender has been
accepted.



26. All work should be executed strictly in accordance with the General Specifications attached
with the tender and detailed specification of the PWD for extra item of work if any, not
expressively mentioned in the bill of quantity PWD detailed specifications will be followed.

27. The NDUSS shall not be responsible for supply of any material including cement and steel
and the same shall have to be arranged by the contractor himself. However be will be given
reasonable facilities in procuring permits for cement but the ultimate responsibility shall be his.

28. The earnest money deposited by the unsuccessful tenderer shall be returned within Ninety
days from the date acceptance of the tender.

29. When the tender is accepted, the contractor shall have to notify the names of two of this
authorized skilled technical representatives one of whom will have to be always available at
site of the work.

30. For sanitary and water installations, laying of water mains and sewers the contract or will
have to employ licensed plumbers, if he is not a licensed plumber himself.

31. Any claim during the period of contract, for extra items etc. will be submitted in writing a
week of such claim which arises, failing which the claim may not be entertained.

32. All building or electrical materials brought to the site for use on the works shall have be
got approved by E/I before actual use. The bricks should be totally free from salt peter, Bricks
with white marks on the fact will not be allowed to be used for masonry work.

33. Samples of all items of work to be executed will have to be got approved by the E/I before
execution. If any material brought by the contractor needs testing in a laboratory such testing
charges as well as related expenses on transport etc. shall be borne by contractor. This also
applied to finished work as well.

34. The site will be cleared by the contractor of all waste materials, labor huts, dirt, debris etc.
on completion of the work for which no extra payment will be made.

35. All the concrete for ordinary cement concrete and reinforced cement concrete shall be
missed in mechanical concrete mixers and completed by mechanical vibrators. The contractor
will have to make his own arrangement for these machines.

36. The design of building electrical/sanitary/water supply layout and other works as given in
the detailed drawing, are liable to be modified or changed for which no claim will be
entertained to the contractor for higher rates or any compensation.

37. The agreement for execution of the will be governed in all respects by the conditions given
in-

1) Tender notice

i1) Special conditions

i1i1) Conditions of contract

iv) General Specifications and

v) PWD Uttarakhand detailed specifications, BIS codes or any other prevailing norms fixed by
the Government for civil works.

38. The NDUSS will at its own discretion and convenience and duration of the execution of
the work, make available at the land for construction of contractors field office, godowns, shops
and assembly yard required for the execution of the contract. The contractor shall at his own
cost contract all these temporary buildings and provide suitable water supply and sanitary
arrangement approved by the engineer in charge.

On completion of the works undertaken by the contractor he shall remove all temporary works
erected by him and have site cleaned as directed by engineer-in-charge. If the contractor shall
fail to comply with these requirement, the engineer-in-charge may at the expenses of the
contractor remove such surplus and rubbish materials and scope of the same as he deems fit
and get the site cleared as aforesaid and the contractor shall forthwith pay the amount of all
expenses so incurred and shall have no claim in respect of any such surplus material disposed
of as aforesaid. But NDUSS reserves the right to ask the contractor any time during the



pendency of the contract to vacate the land by giving 7 days notice on security reason or
material of interest or otherwise.

39. Land for residential accommodation for staff and labor will be made available with the
discretion of the engineer in change, if available any, at the site.

40. The contractor shall have to make his own arrangements for the supply of water at his cost.
All pumping, installation pipe net work and distribution system shall have to be carried out by
the contractor at his own cost.

41. The contractor shall have to make his own arrangements for the supply of power at his cost

. All the works shall be done as per Indian Electricity Regulations and passed by the engineer

—in-charge. The temporary lines shall be removed by the contractor at his cost after the

completion of the work if there is any hindrance, to other work due to the alignment of these

lines.

42.The tender rates shall remain and valid for a period of 75 days from the date of opening the

tender.

43.The tender shall visit the site of works to check the actual site conditions, availability of

labor, communist actions, transport, accessibility of building materials to site etc. and study

the tender paper before tendering.

44.All deduction on account of any taxes, fees etc. which are become the statuary obligation

of the DUSS during pendency of contract or thereafter, shall be deducted from any payments

due.

45.A11 the works will be carried out as per Public Works Department Uttarakhand

Specification, laid down from time to time for civil works.

46. Any G.O. issued by the Uttarakhand Government, relating to civil work, will be binding
on both i.e. on the contractor as well as on the UCDF.

General Manager
NDUSS Ltd, Lalkuan

NAINATAL DUGDH UTPADAK SAHAKARI SANGH LTD,
LALKUAN(NAINITAL)-262402




General Terms and Conditions of Contract

CLAUSE 1 :The “Contract” means the document forming the tender and acceptance thereof
and the formal agreement executed between the NDUSS Lalkuan, Nainital having its head
office at lalkuan Nainital and the contractor , together with the documents referred to therein,
including these conditions the specifications, designs drawings and instruction issued from
time to time by the Engineer-in-charge and all these documents taken together shall be deemed
to from one contract and shall be complementary to another.

CLAUSE 2 :In the contract the following expressions shall, unless the context otherwise
requires, have the meaning herewith respectively assigned them-

a) The “work or work” shall unless there be something either in the subject or context repugnant
to such construction shall be construed and taken to mean the work by or by virtue of the
contract to be executed whether temporary or permanent and whether original, altered,
substituted or additional.

b) The “Site” shall mean the land/or the other places on into or through which, work is to be
executed under the contract, or any adjacent land path, or street which may be allotted or used
for the purpose of carrying out the contract.

¢) The “Contractor” shall mean the individual or company, whether incorporated or not
undertaking the works and shall include the legal personal representatives of such individuals
or the persons composing such firm or company or the successors of such firm or individual
company.

d) The “Engineer-in-charge” shall mean the concerned Engineer as the case may be who shall
supervise and be in-charge of the work.

e) The NDUSS shall mean the Nainital Dugdh Utpadak Sahakari Sangh Itd. Lalkuan Nainital.
f) The General Manager shall mean the General Manager, NDUSS.

The “Estimated Cost” shall mean the cost of work or works as estimated on the basis of the
tendered rate or rates agreed to between the parties of the contract.

CLAUSE 3: ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED:

(1) The officer accepting the contract on behalf to the NDUSS or Engineer In-charge shall
have the power without prejudice to his right against the contract in any respect of any
breaches of the contract and without prejudice to any rights to remedies under any of the
provision of this contract or otherwise and whether the date for completion has or has not
elapsed by notice in writing to determine the contract in any of the following cases:-

a) Ifthe contractor having been given by the Engineer-in- charge a notice in writing (which
notice under the hand of the Engineer-in-charge or communicated thought his subordinate
shall be conclusive evidence) to rectify, reconstruct or replace any defective work or any
work damaged by an reason whatsoever of that the work is being performed in any
inefficient or otherwise improper or un workman- like manner, shall omit to comply with
the requirements or such notice for a period of seven days of such notice or if the
contractor shall delay or suspend the execution of the work so that either in the judgment
of the Engineer In-charge (which shall be final and binding) will be unable to secure
completion of the work by date of completion or be has already failed to complete the
work by that date.

b) Ifthe contractor being a company shall pass a resolution or the court shall make an order
that the company shall be wound up or if a receiver or a manager on behalf of a creditor
shall be appointed or if circumstances shall arise which entitle the court or creditor to
appoint a receiver on a manner or which entitle the court make a winding up order.

c¢) If the contractor commit breach of any of the terms and conditions of this contract than
those mentioned in sub clause (a) above.

d) If the contractor commits any acts relating to nonpayment of labors mentioned in
respective clause thereof.



(2) When the contractor has made himself liable for action under any of the cases aforesaid
the officer accepting the contract on behalf of the NDUSSor the engineer-In-charge shall
have powers to adopt any one or more of following courses as be may deem best suited
to the interest of the NDUSS-

(1) To determine or rescind the contract as aforesaid (of which termination or rescind on
notice in writing to the contractor under the hand of the engineer-In-charge or
communicated through any of his subordinates shall be conclusive evidence). Upon
such determination or rescission, the security deposit of the contractor shall be liable
to be forfeited and shall be absolutely at the disposal of the General manager, NDUSS.

(ii)  To employ labor paid by the NDUSS and to supply materials to carry out the works
or any part the work debiting the contractor with the cost of the labor and the price of
the materials of the amount of which cost and the part the certificate under the hand
of the engineer-In-charge or communicated through any of his subordinates shall be
final and conclusive against the contractor) and crediting him with the value of the
work done in all respects in the same manner and the same rates as if it has been
carried out by the contractor under the terms of this contract. The certificate of the
engineer-In-charge as to the value of the work done shall be final and conclusive
against the contractor provided always that action under this sub clause shall only be
taken after giving notice in writing to the contractor provided also that if the expenses
incurred by the NDUSS are less than amount payable to the contractor at his
agreement rates, the difference shall not be paid to the contractor.

(i)  After giving notice to the contractor to measure up the work of the contractor and to
take such part there of as shall be unexcited out of his hands and to give it to another
contractor to complete in which case any expenses which may be incurred to excess
of the sum which would have been paid to original contractor if the whole work had
been executed by him(of the amount of which excess the certificate in writing of the
engineer-In-charge shall be final and conclusive) shall be borne and paid by the
original contractor and may be deducted from any money due to him by the NDUSS
under this contract any other account whatsoever or from his security deposit or the
proceeds of sales there of or a sufficient part there of as the case may be.

CLAUSE 4 : In the event any one or more of the courses mentioned in sub clause(2) above
being adopted by the engineer-In-charge the contractor shall have no claim to compensation
for any loss sustained by him by reason of his having purchased or procured any materials
or entered into any engagement or made any advance on account or with a view to the
execution of the work or the performance of contract and in case of action is taken under
any of the provisions aforesaid, the contractor shall not be entitle to recover or be paid any
sum for any work actually performed under this contract unless and until the engineer-In-
charge has certified in writing the performance of such work and the value payable in
respect thereof and he shall only be entitled to be paid the value so certified.
CLAUSE 5 : CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF
ACTION NOT TAKEN UNDER CLAUSE (3)
In any case in which any of the powers conferred upon the officer accepting the contract on
behalf of the NDUSS or the engineer-In-charge by clause (3) here of shall have become
exercisable and the same are not exercised, the non exercise thereof shall not constitute waiver
of any of the condition here of and such power not withstanding be exercisable in the event of
and future case of default by the contractor for which by any clause of clauses here of be is
declared liable to pay compensation and the liability of the contractor for past and future
compensation shall remain unaffected. In the event of the engineer In-charge putting in force
all or any of the powers tested in him under the proceeding clause, the engineer In-charge may
if he so desires take possession of all or any tools, plant, materials or/and stores in or upon the
works or the site there of or belonging to the contractor or procured by him and intended to be
used for execution of the work on any part there of paying or allowing for the same in account



at the contract rates or in the case of these; not being applicable at current market rates to be
certified by the engineer In-charge whose certificate there of shall be final otherwise the
engineer In-charge may be noticed in writing to the contractor or his clerk of the works foremen
of other authorized agent require him to remove such tools, plants materials or stores from the
premises(within a time to be specified in such notice), and in the event of the contractor failing
to comply with any such requisition the engineer In-charge may remove at contractor’s
expenses or sell them by auction or private sale on the account of the contractor and at his risk
in all respects and the certificate of the engineer In-charge as to the expenses of any such
removal and the amount of the proceeds and expense of any sale shall be final and conclusive
against the contractor.

CLAUSE 6 : EXTENSION OF TIME-

If the contractor shall desire an extension of the time for completion of the work on the grounds
of his having been unavoidably in writing to the officer accepting the contract on behalf of the
NDUSS through the engineer In-charge and a copy thereof is sent to the Engineer In-charge
within 30 days of the date of the hindrance on account of which he desires such extension as
aforesaid, and the officer accepting the contract on behalf of the NDUSS shall in his opinion
(which shall be final) reasonable grounds be shown therefore authorize such extension of time
if any as may in his opinion, be necessary as proper provided that the extension of time should
be limited to 50% of the total period of the contract but in no case exceeding six months, the
case of extension of time beyond such period shall be submitted; to the authority next higher
to the officer accepting the contract on behalf of the NDUSS provided always that if the
contractor continues to perform the work beyond the date completion or the extended date, as
the case may be without obtaining approval for extension as aforesaid the right of the NDUSS
to claim compensation under clause 3 shall not deemed to have waived.

CLAUSE 7 : FINAL CERTIFICATE-

On completion of the work, the contractor shall sent a formal letter or registered notice to the
Engineer-In charge giving the date of completion and sending a copy of it to the officer
accepting the contract on behalf of the NDUSS and shall request the engineer In-charge to give
him a certificate of completion but no such certificate shall be given nor shall the work be
considered to completed until contractor shall have removed from site on which the work be
executed, all be executed, all scaffolding surplus materials and rubbish and cleared off the dirt
from all wood work, doors, window, wall, floors or other parts of any building in upon or about
which the work is to be executed or of which he may have had possession for the purpose of
the execution there of and be has filed up the pits. If the contractor shall fail to comply with the
requirement of this clause as to removal of scaffolding, surplus materials and rubbish and
cleaning off dirt and completion of the work, the engineer In-charge may at the expense of the
contractor to remove scaffolding surplus material and rubbish and dispose of the same as he
thinks fit, and clean off and fill in the pits and aforesaid, and the contractor shall forth with pay
the amount of all expenses so incur and shall have no claim in respect of any such scaffolding
or surplus materials as aforesaid except any sum actually realized by sale thereof. On
completion of work, it shall be measured by the engineer In-charge himself or through the
subordinates, whose measurement shall be binding and conclusive against the contractor
provided that if subsequent to the taking of the measurement by the subordinates as aforesaid
the engineer In-charge had reason to believe that the measurements taken by his subordinates
are not correct, the engineer In-charge shall have the power to cancel the measurements already
taken by his subordinates and acknowledge by the contract and to take measurements again
after giving reasonable notice to the contractor and such re measurements shall be binding on
the contractor.

Within ten/thirty days of the receipt of the notice, engineer In-charge shall inspect the work
and if there is visibly no defect on the face of the work shall give the contractor by engineer a
certificate of completion. If the engineer In-charge finds that the work has been fully
completed, it shall be mentioned in the certificate so granted, if on the other hand it is found



that the certain visible defects to be removed, the certificate to be granted by engineer In-charge
shall specifically mention the details of the visible defects along with the estimate of the cost
of removing these defects. The final certificate of completion of work shall be given after the
visible defects pointed out have been removed by the contractor.

CLAUSE 8 : Payments for work contract-No payment shall be made for work estimated to
cost less than Rs. One thousand till after the whole of work shall have been completed and
certificate of completion given.Payment on intermediate certificate to be regarded as advance.
But in the case of works estimated to cost more than rupees one thousand, the contractor shall,
on submitting the bill thereof be entitled to receive a monthly payment proportionate to the
part thereof then approved and passed by the engineer In-charge whose certificate of such
approval and passing of the sum so payable shall be final and conclusive against the contractor.
But all such intermediate payments shall be regarded as payment by way of advance against
the final payment only and not a payments for works actually done and completed and shall
not preclude the requiring of bad, unsound and imperfect or unskilled work to be removed and
taken away and reconstructed or re-erected or it shall not be considered as an admission of the
due performance of the contractor or any part thereof in any respects or the occurring of the
any claim nor shall it conclude, determine or effect in any the powers of the engineer In-charge
under these conditions or any of them as to the final settlement and adjustment of the accounts
or otherwise in any other way vary or affects the contract.

The final bill shall be submitted by the contractor within one month of the date fixed for
completion of the work or of the date of the certificate of completion furnished by the engineer
In-charge and payment shall be made within three months of submission of the such bills, of
the amount of the contract, plus that of the additional items is up to Rs 2.00 lacks, and in six
months if same exceeds Rs. 2.00 lacks. If there shall be any dispute about item or items of the
work than the undisputed item or items only shall be paid within the said period of three months
or six months as the case may be. The contractor shall submit a list of the disputed items within
30 days from the disallowance there of and if he fails to so, this claim shall be deemed to have
been fully waived and absolutely extinguished.

CLAUSE 9 : BILL BE SUBMITTED MONTHLY-

A bill shall be submitted by the contractor each month on or before the date fixed by the
Engineer In-charge for all work executed in the previous month and the engineer In-charge
shall make or case to be taken the requisite measurement for purpose of taking the same
verified and claim as for as admissible, adjusted if possible before the expiry of ten days from
the presentation of the bill. If the contractor dose not submit the bill within the time fixed as
aforesaid the engineer In-charge may get the said work measured up in the presence of the
contractor whose counter signature to the measurements will sufficient warrant and the
engineer In-charge may prepare a bill for such shall be binding on the contractor.

CLAUSE 10 : CONTRACTOR TO BE GIVEN A WEEK TO FILE OBJECTION TO
THE MEASUREMENTS RECORDED BY THE UCDF-

Before taking any measurement of any work as has been referred in the clause 6,7, and 8 hereof
the engineer In-charge or asubordinate deputed by him shall give reasonable notice to the
contractor. If the contactor fails to attend at the time of measurement after such notice or fails
to countersign or record the difference within a week from the date of measurement in the
manner required by the engineer In-charge then in any such event the measurement taken by
the engineer In-charge by the subordinate deputed by him as the case may be shall not
withstanding the provision in clause 8 be final and binding on the contractor and the contractor
shall have no right to dispute the same.

CLAUSE 11 : BILL TO BE ON PRINTED FORMS-The contractor shall submit all bills
on the printed form to be had on application at the office of the engineer In-charge and the
charge in the bills shall be always be entered at the rate specified in the tender or in the case of
any extra work ordered in pursuance or these conditions are not mentioned or provided or in
the tender, at the rates thereinafter provided for such work.



CLAUSE 12 : WORK TO BE EXECUTED IN ACCORDANCE WITH
SPECIFICATIONS, DRAWINGS, ORDERS ETC-The contractor shall execute the whole
and every part of the work in the most substantial and workmen like manner and both as regards
materials and otherwise in every respect in strict accordance with the specification. The
contractor shall confirm exactly and faithfully to the design drawings and instruction in writing
relation to the work signed by the engineer and lodged in his officer and to which the contractor
shall be entitle to have access to such officer for the purpose of inspecting during hours and
contractor shall be furnished free of change one copy of the specification and of all such
designs, drawings and instruction are not included in the details. PWD specification for
buildings and roads enforced from time to time or any other printed publications on general
specifications referred to elsewhere in the contract.
CLAUSE 13 : ALTERNATIONS IN SPECIFICATIONS AND DESIGNS-
The engineer In-charge shall have power to make any alteration in omissions from additions
to substitution for, original speciation, designs and instruction that may appear to him to be
necessary during the progress of the work and contractor shall carry out the work in accordance
with any instructions which may be given to him in writing signed by the engineer In-charge
and such alteration omission addition or substitution , shall not invalidate the contract and any
altered, additional or substituted work which the contractor may be directed to do in the the
manner above specified as art of the work shall be carried out by the contractor on the same
conditions in all respects on which he agreed to do the main work.

The time for the completion of work shall be extended the proportion that the altered,

additional or substituted work bears to the original contract work, and the certificate of the

engineer in charge shall be conclusive as to such proportion.

Over and above this, a further period to extent on 25 percent of the time so extended may be

allowed to the contractor. The rate for such additional, altered or substituted work under this

clause shall be worked out in accordance with the following provisions in their respective
order.

1) If the rates for the additional, altered or substituted work are specified in the contact for
the work the contractor is bound to carry out the additional, altered or substituted work
at the same rates as are specified in the contract for the work.

i) If the altered, additional or substituted work include any work for which no rates are
specified in the contract for the work or can be derived from the similar class of work
in the contract then such work shall be carried out at the rates entered in the schedule
of rates minus/plus percentage which the total tendered amount bears the estimated cost
of the entire work put to tender.

111) If the rates for the additional altered or substituted work are not specifically provided
in the contractor the work the rates will be derived from the rates for class of work as
are specified in the contract for work.

iv) If the rates for the altered, additional or substituted work cannot be determined in the
manner specified in sub- clause (i) to (ii1) above, then the rates for such work shall be
worked out on the basis of the PWD schedule of rates of the District specified above
minus/plus the percentage which the total tendered amount bears to the estimated cost
of the entire work put to tender provided always than if the rate for a particular part or
parts of the item is not the schedule of rates, the rate for such part or parts will be
determined by the officer accepting the contract on behalf of NDUSS on the basis of
prevailing market rates when the work was done.

V) If the rate for the altered, additional of substituted work can be determined in the manner
specified in sub-clause (i) to (iv) above the contractor shall within 7 days of the date of
receipt of the order to carry out the work inform the officer accepting the contract on
behalf of the NDUSS of the rate which it is his intention to charge for such class of
work supported by analysis of the rates claimed and the officer next higher to the
engineer In-charge shall determine the rates or rates on the basis of the prevailing



market tastes and pay the contractor accordingly. However the officer accepting the
contract on behalf of the NDUSS by the notice in writing will be at liberty cancel his
order to arry out such class of work and arrange to carry out in such manner as may
consider advisable. But under no circumstances the contractor shall suspend work on
the plea of non settlement of rates of items, failing under the clause.
The rates under sub-clause (i), (ii) and (iii) shall be worked out by the officer accepting the
contract on behalf of the NDUSS.
CLAUSE 14 : NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF
WORK TO BE CARRIED OUT -If at any time the commencement of the work the NDUSS
shall for reasons, whatsoever, not require the whole there of as specified in the tender to be
carried out, the engineer in charge shall give notice in writing of the fact the contractor who
shall have no claim to any payment or compensation whatsoever on account of any profit or
advantage which might have derived from the execution of the work in full. But which he did
not derive consequences of the full amount of the work not having been carried out, neither
shall have any claim for compensation by reason of any alterations have been made in the
original specifications, drawings, designs and instructions which shall involve any curtailment
of the work as originally completed nor shall have any claim to compensation by reason of his
having purchased or procured materials with a view to the execution of the work or the
performance of the contract. But the engineer in charge shall have the option either to take over
the materials at site, if of approved quality and not in excess of the requirement of the work
and to pay to contractor the actual cost thereof the amount of which cost a certificate by the
engineer in charge shall be binding on the contractor. In the event of this option not being
exercised the contractor may submit to the engineer in charge within one month of date of the
order closing down work a detailed statement of the loss that be estimates he will sustain by
removing selling or otherwise disposing of the materials, the estimate will be forwarded the
General Manager NDUSS who
will decide what sum, if any, should as a matter of grace be paid to the contractor to compensate
him, for the loss suffered by him and the decision of General Manager NDUSS shall be final
and binding on the contractor.
CLAUSE 15 : ACTION AND COMPENSATION PAYBLE IN CASE OF BAD WORK-
If it shall appear to the engineer in charge or his subordinate in charge of the work, that any
work has been executed with unsound, imperfect or unskillful workmanship or with materials
of any inferior description provided by him for execution of the work which are unsound or of
a quality inferior to the contractor for or otherwise not in accordance with contract the
contractor shall, on demand in writing from the engineer in charge specifying the work material
or articles complained of notwithstanding that same may have been inadvertently passed,
certified and paid forthwith rectify or remove and reconstruct the work so specified in whole
or in part as the case may require of as the case may be, remove the materials so specified and
provide other proper and suitable materials or articles at his own proper charge and cost and in
event of his failing to doo so within a period to be specified by the engineer in charge in his
demand aforesaid then the contractor shall be liable to pay compensation at the rate of one
percent on the amount of the estimate for every day not exceeding ten days, while his failure
to do so shall continue, and in the case of any such failure the engineer in charge may rectify
or remove and re-executed the work or remove and replace with others the materials or articles
complained of, as the case may be, at the risk and expenses in all respects of the contractor.

CLAUSE 16 : ACCEPTANCE OF WORK AND CAUSING TECHNICAL
EXAMINATION OF WORK-NDUSS shall have right to accept at reduced rates, substandard
or defective work, and to cause on audit and technical examination of the work and the works
and the running and final bills of the contractor including all supporting vouchers, abstracts
etc, to be made before or after the payment of the final bills and if as a result of such acceptance



of substandard or defective work on audit and technical examination any sum is found to have
been done by him under the contract but found not to have been actually executed the
contractor shall be liable to refund the amount of the over payment and it shall be awful for
NDUSS to recover the legally permissible, and it is found that the contractor was paid less than
that what was due to him under the contract in respect of any work executed by him under it.
The amount of such under payment may be duly paid by NDUSS to contractor, provided that
the sub-standard or defective work accepted is not considered to be seriously defective by the
engineer in charge and the rate of the work so accepted is suitably reduced by him compensate
the NDUSS and such reduction is bindings on the contractor.

CLAUSE 17 : WORK TO BE OPEN IN INSPECTION CONTRACTOR OR
RESPONSIBLE AGENT TO BE PRESENT-

All work under or in course of execution or executed in pursuance of the contract shall at shall
at time be open to the inspection and supervision of the engineer in charge; and his subordinates
and the contractor shall at all times during the usual working hours and at all other time at
which reasonable notice of intention of the engineer in charge or his subordinate to visit works
shall have given to contractor either himself be present to receive orders and instructions or
have a responsible agent duly accredited in writing present for that purpose. Orders given to
the contractor’s agent shall be considered to have the same force as if they had been given to
the himself.

The contractor shall be given not less than five days notice in writing by the engineer in charge
or his subordinates in charge of the work before covering up or otherwise placing beyond the
reach of measurement and work in order that the same may be measured and correct dimension
thereof be taken before the same is so covered up or planed beyond the reach of measurement
and shall not cover up or place beyond the reach measurement any work without the consent
in writing of the engineer in charge or his subordinate in charge of the work and if any work
shall be covered up or placed beyond the reach of measurement without such notice have given
or consent obtained the same shall be uncovered at the contractor’s expense or in default thereof
no payment of allowance shall be made for such work or the materials with such the same was
executed.

CLAUSE 18 : CONTRACTOR LIABLE FOR DAMAGE DONE AND FOR
IMPERFECTION FOR TWELVE MONTH AFTER CERTIFICATE-

If the contractor or his working people shall break deface, injure or destroy any part of a
building on or in which they may be working or any building, road, fence or grass land e
premises on which the work or any part or damage shall happen to the work while is process
from any cause whatsoever, or any defect, shrinkage or other faults appear in it within twelve
months after a certificate of final or otherwise of its completion shall have been given by the
engineer in charge as aforesaid, the contractor shall make the same good at his own expense or
in default, the engineer in charge may cause the same (of which the certificate of the engineer
in charge shall be final) from any sums that may then or at any time thereafter, become due to
the contractor of from his security deposit, or the proceeds of sale there of or sufficient portion
thereof in any other manner, legally permissible.

CLAUSE 19 : CONTRACTOR TO SUPPLY LADDERS SCAFFOLDING ETC-

The contractor shall supply at his own cost all materials (except such special materials, if any,
in accordance with the contract be supplied from the engineer in charge stores) plant & tools,
appliance, implements, ladders cordage, tackle, scaffolding and temporary work requisite for
the proper execution of the work, whether original, altered or substituted and whether included
in the specification or other documents forming parts of the contract or referred to in those
conditions or not, which may be necessary for the purpose of satisfying or complying with the
requirements of the engineer in charge to any matter as to which under these conditions he is
entitled tube satisfied or which he is entitle to require, together with carriage therefore to and
from the work. The contractor shall also supply without charge the requisite number of persons
with the means and material necessary for the purpose of setting out works& counting weighing



and assisting in the measurements of examination any time from time to time of the work or
materials failing his so doing the same may be provided by the engineer in charge at the
expense same may be provided by the engineer in charge at the expense of the contract cot and
the expenses may be deducted from any money due to the contractor under the contract of from
his security deposit or the proceeds of sale there of or sufficient portion thereof. The contractor
shall also provide all necessary fencing and light required to ported the pupils from accident
and shall be bound to bear the expenses of defense of every suit action or other proceeding at
law that may be brought by any person for injury sustained owing to the neglect of the above
precautions, and to pay any damages and cost which may be awarded in any such suitable
action or proceeding to any such person or which may with the consent of the contractor be
paid to compromise any such persons. If any equipment issued departmentally rent will be
recovered from the contractor’s bills at current rates fixed by the NDUSS the terms of such
issue to be ascertained by contractor from the engineer in charge in writing in advance.
CLAUSE 20 : WORK NOT BE SUBLET-The contractor shall not assign or sublet without
the written approval of the officer accepting the contract on behalf of the NDUSS and if the
contractor shall assign or sublet his contract, or attempt to does or become insolvent commence
any insolvency proceedings or make any composition with his creditors attempt to do so, or if
any bribe, gratuity gift, loan prerequisite rewarded or advantage pecuniary or otherwise shall
either or indirectly, be given promised or offered by the contractor or any his servants or agents,
to any public officer or person in the employ of NDUSS in any way relating to his office or
employment person shall become in any way directly or indirectly interested in the contractor,
the officer accepting the contract on behalf of the NDUSS thereupon by notice in writing
rescind the work to the contractor and the security deposit by the contractor against the contract
shall thereupon stand forfeited and be absolutely at the disposal of NDUSS and the same
consequence shall due as if the contract had been rescinded under clause (3) here of, and in
addition the contract shall not be entitled to recover, or be paid for any work there to for
actually, performed under the contract.

CLAUSE 21 :The contractor shall not for the execution of the work employ any labor under

14 years of age and within limits of any cantonment, any female laborer. For every each of this

conveyance the contractor shall be liable to pay by way of liquidated damages such sum not

exceeding fatty rupees as the engineer in charge may fix and the engineer in charge recover
such sum by deduction from any sums which may be due, or may at any time there after become
due to the contractor.

CLAUSE 22 :contractor shall pay to his laborers a fair wages and shall supply every laborer

employed by him with a wage card on which the rate of wages, the attendance and payments

will be entered.

(a) The contractor before the commences work paste in conspicuous place of the work a notice
given the rates of wages which shall not be less then than the minimum wages applicable
and where on minimum wages are applicable the wages will be such as may be carried as
fair wages by the engineer in charge and shall send a copy of the notice to the engineer in
charge.

CLAUSE 23 :The contractor shall be bound by all statutory provisions with regard to the

period for which wages shall be paid and deduction from wages.

CLAUSE 24 :The contractor shall Comply with all labors law as applicable at the site of the

work.

CLAUSE 25 :In respect of all labor directly or indirectly employed in the works for the

performance of the contractor’s part of this agreement the contractor shall comply with or

causes to be complied by the NDUSS from time to time for the protection of health and sanitary
arrangements for workers employed by the Federation and its contractors.

CLAUSE 26 : Leave and pay during leave of all labor employed by the contractor-

Leave and pay during leave of all labor (Male and Female) employed by the contractor shall

be registered, governed and allowed by the contractor strictly as per the labor rules/act



prevailing in Uttarakhand state or any other act/rule passed by the Uttarakhand Government

for the welfare of the labors engaged in construction works.

In the event of the contractor committing a default or breach of any of the provisions of labor

rules or the NDUSS directions to contractors for the protection of health and sanitary

arrangements for the workers furnishing any information or submit correct, of filing any
statement under the provision of the above direction which is materially incorrect, the
contractor shall without prejudice to any other liability pay to NDUSS a sum not exceeding Rs.

100.00 for every default or breach and in the event of the contractor defaulting continuously in
this respect, the penalty may be enhanced to Rs. 500.00 per day of default subject maximum to
5 percent of the estimated cost of the work out up to tender, order of the engineer in charge
shall be final and binding on the parties. If it appear to the engineer in charge that the contractor
is not properly observing and complying with the said directions for the protection of health
and sanitary arrangements work people employed by the contractor there in referred at said
direction, the engineer in charge shall have power give notice writing to the contractor requiring
that the said direction to complied with and amenities prescribed there in be provided to the
work people within a reasonable time to be specified in the notice. If the contractor shall fail
within the period specified in the notice to comply with and observe the said direction and to
provide the amenities to the work people as aforesaid; the engineer in charge shall have the
power to provide amentias here in before mentioned as the cost of the contractor. The contractor
shall arrest, make and maintain at his expense and approved standard all necessary huts and
sanitary arrangements required for work and if the same shall not have been erected or
contracted according to the approved standards the engineer in charge shall have power to give
notice in writing to the contractor requiring that the said buts and sanitary arrangements be
remodeled and or reconstructed according to approved standards and if the contractor shall fair
to remodel or reconstruct such huts and sanitary arrangement according to the approved
standards within the period specified in the notice the engineer in charge shall have the power
to remodel or reconstruct such huts and sanitary arrangements according to approved standard
at the cost of the contractor.

CLAUSE 27 :The contractor shall at his own cost his labor with a sufficient number of huts

(hereinafter referred to as the camp) of the following specifications on a suitable plot or land

to be approved by the engineer in charge.

e a) The minimum height of each hut above level shall be 7 feet and the floor area to be
provided will be at the rate of 30 sq. feet for each member of the worker’s family staying
with the labor.

b) The contractor shall in addition construct suitable cooking places having a minimum of a

6°x5’ feet adjacent to the hut for each family.

c) The contractor shall in addition construct temporary latrines and urinals for the use of the

laborers each on the scale of not less than four per each one hundred of the total strength

separate latrines and urinals being provided for women.

d) The contractor shall construct sufficient number of bathing and washing places, one unit for

every 25 persons residing in the camp. These bathing and washing places shall be suitably

screened.

e) All the huts shall have walls of sun dried or burnt bricks laid in mud mortar or other suitable
local materials as may be approved by the engineer in charge in the case of sun dried bricks the
walls should be plastered with mud gory on both sides.

f) The contractor shall provide adequate supply of water for the use of his labors at site.

g) The contractor shall make necessary arrangements for the disposal of excreta from the

latrines and drainage of water.

CLAUSE 28 : Change in constitution of the firm-In the case a tender by partners, any change

in the Constitution of the firm shall be forthwith notified by contractor to the engineer in charge

for his information.



CLAUSE 29:- Works to be under direction of engineer in charge- All works to be
executed under the contract shall be executed under the direction and subject to the approval
in all respects of the engineer in charge for the time being, who shall be entitled at; What point
or and what manner they are to be commenced and from time to time carried on.

CLAUSE 30:-

(a)If the considered any work demand of him to be outside the requirement of contract, , or
considers any record or ruling of the engineer in charge or of his subordinates to be unfair, he
shall immediately upon such work being demand or such record or ruling being made, ask
writing for written instruction or decision,. Where upon he shall proceed without delay to
perform the work or confirm to the procedure or ruling, and within twenty days after the receipt
of the written instructions or decision he shall file a written protest with the engineer in charge
stating clearly in detail the basis of his objections. Except for such protests or objections as are
made on records ruling instructions or decision of the engineer in charge be final conclusive
instruction and/or decision of the engineer in charge contained in letters transmitting, drawings
to the contractor shall be considered as written instructions subject to protest or objection as
wherein provided.

(b) If the contractor is dissatisfied with final decision of the engineer in charge to pursuant of
clause, the Contractor may within twenty-eight days after receiving notice of such decision,
give notice in writing reporting that the matter be submitted to arbitration and furnishing
detailed particulars of the dispute or difference specifying clearly the point of the contractor
fails to give such notice within the period of twenty days as stipulated above the decision of
the engineer in charge shall be conclusive and binding on the contractor.

CLAUSE 32:- ACTION WHERE NO SPECIFICATION IS GIVEN- In the case of any
class of work for which these is no specification in the contract such work shall be carried out
in accordance with the detailed PWD specification and in the event of there being no detailed
speciation for shames, the work shall be carried out in all respects in accordance with the
instructions and requirements of the engineer in charge.

CLAUSE 33:- WHETHER APPLIED TO NET OR GROSS AMOUNT OF BILLS-

In every case in which by virtue of the provisions of mentioned section /sub-section
or the prevailing workman compensation Act Uttarakhand, NDUSS 1is obliged to pay
compensation to a workman employed by the contractor or any sub-contractor from him in the
execution of the said work, NDUSS will recover from the contractor the amount of the
compensation so paid and without prejudice to the rights of NDUSS under mentioned
section/sub section of the said Act NDUSS shall be at liberty to recover to such amount any
part thereof by deducting it either from the security deposited by the contractor to his credit
under mentioned clause of these condition or from any other sum due to NDUSS from the
these conditions or from any other sum due to NDUSS from the contractor whether under this
contractor or otherwise. NDUSS shall not be bound in contest any claim made against it under
section/sub section of the said Act except on the written request of the contractor and upon
his given to NDUSS full security for all costs for which NDUSS might become liable in
consequence of contesting the claim.

s/d
Contractor’s Signature General Manager
NameandAddress NDUSSLtd, Lalkuan

NAINAIAL DUGDH UTPADAK SAHAKARI SANGH LTD,
LALKUAN(NAINITAL)-262402



RENOVATION WORK AT MILK CHILLING CENTER KALADHUNGI

NAME OF BIDDER —

NAME OF WORK: RENOVATION WORK AT MILK CHILLING CENTER

KALADHUNGI
Bill of Quantity
RATE(IN | RATE (IN
S.N. ITEM QTY | UNIT | DIGIT) | WORDS) | AMOUNT

Excavation in all kinds of soil by
mechanical means/ manual means over
areas (exceeding 30 cm in depth, 1.5 m
in width as well as 10 sqm on plain)
including disposal of excaveted earth,
lead up to 50 m and liftup to 1.5 m,
disposed earth to be levelled and neately
dressed. All kinds of soil.

85.50

CUM

Providing and laying in position cement
concrete of specified grade excluding the
cost of centering and shuttering - All work
up to plinth level :1:4:8 (1 Cement : 4
coarse sand : 8 graded stone aggregate 40
mm nominal size)

28.50

CUM

Providing and laying factory made
chamfered edge Cement Concrete paver
blocks infootpath, parks, lawns, drive
ways or light traffic parking etc, of
required strength, thickness & size/
shape, made by table vibratory method
using PU mould, laid in required colour
& pattern over S0mm thick compacted
bed of sand, compacting and proper
embedding/laying of inter locking paver
blocks into the sand bedding layer
through vibratory compaction by using
plate vibrator, filling the joints with sand
and cutting of paver blocks as per
required size and pattern, finishing and
sweeping extra sand. complete all as per
direction of Engineer-in-Charge.80 mm
thick C.C. paver block of M-30 grade
with approved color design and pattern.

285.00

SQM

Excavation in all kinds of soil by
mechanical means/ manual means over
areas (exceeding 30 cm in depth, 1.5 m
in width as well as 10 sqm on plain)
including disposal of excaveted earth,
lead up to 50 m and lift up to 1.5 m,
disposed earth to be levelled and neately
dressed. All kinds of soil.

31.25

CUM




Providing and laying in position cement
concrete of specified grade excluding the
cost of centering and shuttering - All work
up to plinth level :1:4:8 (1 Cement : 4
coarse sand : 8 graded stone aggregate 40
mm nominal size)

1.31

CUM

Brick work with common burnt clay
F.P.S. (non modular) bricks of class
designation 7.5 in foundation and plinth
in: Cement mortar 1:6 (1 cement : 6
coarse sand)

10.88

CUM

Reinforced cement concrete work in
beams, suspended floors, roofs having
slope up to 15 degree landings, balconies,
shelves, chajjas, lintels, bands, plain
window sills, staircases and spiral stair
cases up to floor five level excluding the
cost of centering, shuttering, finishing and
reinforcement with 1:2:4 (1 cement : 2
coarse sand : 4 graded stone aggregate 20
mm nominal size).

1.88

CUM

Centring and shuttering including
Strutting,ropping etc. and removal of
form for Suspended floors, roofs,
landings, balconies and access platform.

12.50

SQM

Brick work with common burnt clay
F.P.S. (non modular) bricks of class
designation 7.5 in superstructure above
plinth level up to floor V level in all
shapes and sizes in Cement mortar 1:6 (1
cement : 6 coarse sand)

5.00

CUM

12 mm cement plaster of mix 1:6 (1
cement : 6 fine sand).

21.00

SQM

15 mm cement plaster on rough side of
single or half brick wall of mix 1: 6 (1
cement: 6 fine sand) .

21.00

SQM

Providing and laying in position
specified grade of reinforced cement
concrete excluding the cost of centring,
shuttering, finishing and reinforcement -
All work upto plinth levell:1.5:3 (1
cement : 1.5 coarse sand : 3 graded
stone aggregate 20 mm nominal size)

0.28

CUM




Reinforced cement concrete work in walls
(any thickness), including attached
pilasters, buttresses, plinth and string
courses, fillets, columns, pillars,
piers,abutments, posts and struts etc. upto
floor five level excluding cost of centring,
shuttering, finishing and reinforcement
1:1.5:3 (1 cement : 1.5 coarse sand : 3
graded stone aggregate 20 mm nominal
size)

0.40

CUM

Reinforcement for R.C.C. work including
Straightening, cutting, bending, placing in
position and binding all complete.
Thermo-Mechanically Treated bars.

194.00

KG

Repairs to plaster of thickness 12 mm to
20 mm in patches of area 2.5 sq.meters
and under, including cutting the patch in
proper shape, raking out joints and
preparing and plastering the surface of the
walls complete, including disposal of
rubbish to the dumping ground, all
complete as per direction of Engineer-in-
Charge.With  cement mortar 1:4
(1cement: 4 coarse sand)

110.00

SQM

Cement concrete flooring 1:2:4 (1
cement: 2 coarse sand : 4 graded stone
aggregate) finished with a floating coat of
neat cement including cement slurry, but
excluding the cost of nosing of steps etc.
complete. 40mm thick with 20mm
nominal size stone aggregate.

156.00

SQM

Excavation in all kinds of soil by
mechanical means/ manual means over
areas (exceeding 30 cm in depth, 1.5 m
in width as well as 10 sqm on plain)
including disposal of excaveted earth,
lead up to 50 m and liftup to 1.5 m,
disposed earth to be levelled and neately
dressed. All kinds of soil.

0.80

CUM

Filling available excavated earth
(excluding rock) in trenches, plinth,sides
of foundations etc. in layers not exceeding
20cm in depth,consolidating each
deposited layer by ramming and watering,
leadup to 50 m and lift upto 1.5 m.

0.80

CUM




Providing and fixing  precoated
galvanised iron profile sheets (size, shape
and pitch of corrugation as approved by
Engineer-in-charge) 0.50 mm (+ 0.05 %)
total coated thickness with zinc coating
120 grams per sqm as per IS: 277, in 240
mpa steel grade, 5-7 microns epoxy
primer on both side of the sheet and
polyester top coat 15-18 microns. Sheet
should have protective guard film of 25
microns minimum to avoid scratches
during transportation and should be
supplied in single length upto 12 metre or
as desired by Engineerin- charge. The
sheet shall be fixed using self drilling /self
tapping screws of size (5.5x 55 mm) with
EPDM seal, complete upto any pitch in
horizontal/ vertical or curved surfaces,
excluding the cost of purlins, rafters and
trusses and including cutting to size and

shape wherever required.
94.50 | SOM

Structural steel work riveted, bolted or
welded in built up sections, trusses and
framed work, including cutting, hoisting,
fixing in position and applying a priming
coat of approved steel primer all
complete. 762.62 | KG

Painting with synthetic enamel paint of
approved brand and manufacture of
required colour to give an even shade
Two or more coats on new work over an
under coat of suitable shade with ordinary

paint of approved brand and manufacture. 2835 | SQM

Providing and laying in position cement
concrete of specified grade excluding the
cost of centering and shuttering - All
work up to plinth level :1:1%:3 (1
Cement: 1% coarse sand (zone-III) : 3
graded stone aggregate 20 mm nominal
size) 0.80 | CUM

TOTAL AMOUNT
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