
 

 

 

 

 

 

 

 

 

 

 

 

 

UTTRAKHAND CO-OPERATIVE DAIRY FEDERATION LTD, 

MANGAL PARAO,HALDWANI(NAINITAL)-263139 

 

Website: www.ucdfaanchal.org,  

Ph. No.: 05946-255867,  

E-mail Id: ucdfltd@gmail.com 
 

Tender Notice No.:   3114-18/DUSS/CIVIL/2025-26  Dated- 14-11-2025 

 

 

 

 

TENDER DOCUMENTFOR: 

 

    Name Of Work- (1) Construction of  Anchal Milk Cafe at Shrinagar,District-

Pauri Garhwal. 
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fufonk dh “krsZ%&  

1& mijksDr dk;Z gsrq fufonk izi= fnukWad 15-11-2025 ls fnukWad 28-11-2025 rd dk;Z fnolksa esa 

izkr% 10-00 cts ls 5-00 cts rd bl dk;kZy; lsa fufonk izi= dk ewY; udn /kujkf”k@Mh0Mh0 

tek dj izkIr dj ldrk gSaA  

2& Vs.Mj izi= dk ewY; GST lfgr gSaA foL=`r vkQykbu fufonk izi= csolkbV 

www.ucdfaanchal.com, ls Hkh MkmuyksM fd;k tk ldrk gSA oSclkbV ls VsUMj MkmuyksM djus ij 

VsUMj ewY; vYkx ls tek djuk gksxkA VsUMj ewY; tek fd;s fcuk fufonk Lohdkj ugha dh 

tk;sxhA fufonk esa nh x;h njsa **QeZ** gksuh pkfg, rFkk muesa dksbZ vUrj fd;k 

tkuk@fuxksf”k,”ku vuqeU; ugha gksxkA  

3& nqX/k mRiknd lgdkjh la/k fy0 fcuk dkj.k crk;s ,d ;k lHkh Vs.Mj fujLr dj ldrk gSaA 

Vs.Mj dh vU; “krsZ ;w0lh0Mh0,Q0 fy0] eaxy iM+ko] gY}kuh dk;kZy; ls izkIr dh tk ldrh 

gSaA  

4& fufonk [kksyus gsrq fu/kkZfjr frfFk dks vodk”k gksus ij fufonk vxys dk;Z fnol dks iwoZ 

fu/kkZfjr le; ij [kksyh tk;sxhA  

                                                   

                                                  

 

 

                                                 izcU/kd  

                          nqX/k mRiknd lgdkjh la/k fy0 

Jhuxj x<oky 

 

 

 

 

 

 

 

 

nqX/k mRiknd lgdkjh la/k fy0 Jhuxj x<oky 

 

    fufonk lwpuk la[;k 3114&18@flfoy @2025&26 fn- 14-11-2025  

fuEufyf[kr dk;ksZ gsrq vyx&vyx fufonk,a] Vw fcM flLVe ds vUrxZr fn;s x;s fooj.k 

ds vuqlkj of.kZr dk;Z ls lEcfU/kr QeksZ@fuekZrkvksa@Mhyjksa ls  fnukWad 28-11-2025 dks 

lka; 5-00 cts rd vkefU=r dh tkrh gS] tks fnukWad 29-11-2025 dkss bl dk;kZy; esa 

[kksyh tk;sxh&  

1 nqX/k mRiknd lgdkjh la/k fy0 Jhuxj esa vkWpy feYd dSQs dk fuekZ.k dk;ZA   

fufonk izi= osclkbV www.ucdfaanchal.com, ls  MkmuyksM fd;k tk ldrk gSA                                                                          

                                                            Ikz/kku izcU/kd  

 

mailto:QeksZ@of.kZr
http://www.ucdfaanchal.com/


 

 

UTTARAKHAND CO-OPERATIVE DAIRY FEDERATION Ltd. 

 Mangal Parao, Haldwani, Nainital. 
Tender Schedule/Tender   :All pages of BOQ sheets to be filled, signed and Submitted to 

                                               the UCDF office. 

Comprehensive BID For                  : 

S.N. Name of Work Approx. 

Cost of 

work. 

Tender 

Fee 

(Rs.) 

 

EMD  

(Rs.) 

Minimum 

Class of 

registration 

tender 
Validity 

period 

Work 

Period 

1 Construction of  

Anchal Milk 

Cafe at 

Shrinagar,Distri

ct-Pauri 

Garhwal. 

 

 

Rs.8.07 

Lakhs 

 

 

 

1180. 

00 

 

 

16500.00 Registered 

with UCDF 

in class-D 

or above in  

Civil 

work/Fabric

ation work 

or similar 

work. 

75 

Days 

03(Three

) 

Months 

    Tender Schedule: 

1 Tender Notice no. 3114-18/DUSS/CIVIL/2025-26  Dated- 14-11-2025 

 

2 Start of tender document 

sale from UCDF 

15.11.2025, 3.00 PM 

3 Last Date & Time for sale of 

Tender Bids 

28.11.2025 up to 05.00 PM 

4 Download tender bids from 

website 

28.11.2025  up to 05.00 PM 

5 Last Date & Time for 

Receipt of Tender Bids 

28.11.2025  up to 05.00 PM 

6 Time & Date of Opening of 

Tender- (a)Technical  Bids 

29.11.2025 at 11.00 AM 

7 Time & Date of Opening of 

Tender- (a)Financial  Bids 

29.11.2025 at 03.00 PM 

 Place of Opening of Tender 

Bids 

 

8 Note If there is a holyday on scheduled opening date, the 

tenders will be opened on next working day.  

 

 

 



 

 

fufonk gsrq vko’;d vgZrk,a 

fufonk gsrq vko’;d vgZrk,a  

¼v½ rduhdh fcM& d`i;k vko’;d vgZrkvksa dh iwfrZ gsrq fuEu izi=ksa dh LogLrk{kfjr Nk;kizfr rduhdh fcM esa 

layXu djsaA  

1&iathdj.k%&fufonknkrk dks mRrjk[k.M lgdkjh Msjh QSMjs’ku fy0] eaxy iM+ko gY}kuh esa Hkou fuekZ.k ¼tSlk 

fd fufonk izi=ksa esa of.kZr gS½ dk;Z gsrq fufonk ykxr ds vuq#i Js.kh esa iathd`r gksuk vko’;d gS /of.kZr dk;Z 

QzSfczdslu ls lEcfU/kr QeksZ@fuekZrkvksa@Mhyjksa dks th0,l0Vh0 lfgr iathd`r gksuk vko’;d gS A  

2& dk;Z vuqHko%& fufonknkrk dks Hkou fuekZ.k ¼tSlk fd fufonk izi=ksa esa of.kZr gS½ dk;ksZ dk vuqHko gksuk 

vko’;d gS /of.kZr dk;Z QzSfczdslu ls lEcfU/kr dk;Z dk vuqHko gksuk vko’;d gS A bl gsrq foxr 05 

o”kksZ esa lQyrkiwoZd iw.kZ fd;s x;s fuekZ.k dk;ksZ dk lEcfU/kr foHkkx }kjk tkjh fd;k x;k dk;Z iw.kZrk izek.k 

layXu djsaA fufonknkrk }kjk fdlh ,d o”kZ esa bl rjg dk U;wure ,d fuekZ.k dk;Z] ftldh ykxr fufonk dh 

ykxr ds 50 izfr’kr ls de u gks] iw.kZ fd;k tkuk vko’;d gSA  

3& VuZ vksoj%& fufonknkrk dk okf”kZd VuZ vksoj] de ls de fdlh ,d o”kZ dk] fufonk ykxr ds 50 izfr’kr ls 

de ugh gksuk pkfg,A bl gsrq fufonknkrk }kjk foxr 05 o”kksZ esa ls fdlh ,d o”kZ esa dk;Z ykxr ds 50 izfr’kr 

ewY; dk dk;Z iw.kZ fd;k tkuk vko’;d gSA  

4& th0,l0Vh0 iathdj.k%& fufonknkrk dks jkT; esa th0,l0Vh0 esa iathd`r gksuk pkfg,A  

5& iSu dkMZ dh Nk;kizfr layXu djsaA  

6& /kjksgj /kujkf’k tek ls lEcfU/kr ewy izfrA  

7& fufonk ewY; dh ewy izfrA ;g ;w0lh0Mh0,Q0 esa dS’k ;k Mh0Mh0 ds #i esa tek fd;k tk ldrk gSA  

8& fufonk Lohd`fr i=& fufonknkrk dks vius ysVj iSM ij fuEuor~ fufonk Lohd`fr i= layXu fd;k tkuk 

vfuok;Z gS&  

^^esjs }kjk fufonk izi= esa of.kZr fufonk dh leLr ‘krsZa /;kuiwoZd i<+ yh x;h gS ,oa eSa buls iw.kZr% lger gWwaA eSa 

dsUnz@jkT; ljdkj ds fdlh Hkh jktdh; foHkkx@fuxe@midze@Lok;Rr’kklh fudk;@dk;Znk;h laLFkk vkfn 

}kjk CySd fyLVsM ugha gwWaA esjs }kjk fufonk ds le{k tek fd;s tk jgs leLr izi= lgh gSaA ;fn esjs }kjk fufonk 

dh fdlh Hkh ‘krZ dk mYya?ku fd;k tkrk gS rks blds fy,] fufonk dh ‘krksZa ds vuqlkj] ;w0lh0Mh0,Q0 }kjk esjs 

fo#+) dh x;h fdlh Hkh dk;Zokgh ds fy, eSa Lo;a mRrjnk;h jgwWaxk**A  

¼c½ foRrh; fcM& fufonknkrk }kjk fufonk izi= esa fn;s x;s ch0vks0D;w0 esa vkbVe okbt njs ‘kCnksa ,oa vadksa nksuksa 

esa Hkjk tkuk vfuok;Z gSA fufonknkrk }kjk nh x;h njksa esa orZeku esa ykxw njksa ij th0,l0Vh0 ,oa yscj lsl 

lfEefyr gksuh pkfg,A foRrh; fcM ,d vyx fyQkQs esa j[kh tkuh gSA  

¼l½ Rkduhdh fcM ,oa foRrh; fcM nksuksa ij Vs.Mj uksfVl la[;k] dk;Z dk uke ,oa fufonknkrk dk uke ,oa irk 

¼nwjHkk”k lfgr½ Li”V v{kjksa esa vafdr gksuk pkfg,A  
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UTTARAKHAND CO-OPERATIVE DAIRY FEDERATION Ltd. 

Mangal Parao, Haldwani  Nainital (Uttarakhand) 

Special Terms and Conditions of contract 
  The Tenders are invited in two bid system consisting of Technical bid and financial bid.  

1-  Technical Bid:It consists of   EMD, Tender document fee, registration certificates 

in specified class for required work, GST registration,   required work experience details/ work 

completion certificates or any other documents mentioned in the tender bid. 

2- Financial Bid: It consists of   Rates quoted by the bidder in BOQ Form. Please fill 

the rates on  BOQ sheets . The rates quoted should be inclusive of  all prevailing taxes like GST 

etc. 

(3) Technical Bid- Qualifying criteria for contractors: 
(Self-attested Photo  copy of following documents to be submitted by the contractor in the 

technical bid.)  

(a) Registration: Registration for Civil work (as mentioned in tender document) with 

Uttarakhand Co-operative dairy Federation Ltd, Mangal Parao, Haldwaniin specified Class to 

fulfill the eligibility criteria, as mentioned in tender. 

(b) Work Experience: Experience on similar works executed during the last 5(Five) 

years and like monetary value, proof of satisfactory completion certificate (issued by the concerning 

organization) of works etc. The bidder should have completed at least one similar nature of work 

amounting 50% of the work value in one year, during the last 5(Five) years. 

(c) Turn Over : The contractors annual work turnover should not be less than the 50% 

of work/contract value, at least for one year in last 5(Five) years, 

(d) GST Registration Certificate. 

(e) PAN CARD showing PAN NO. 

(f) EMD deposited in original. N0 old EMD, submitted earlier for any other work will be considered, if 

it is not liable to be released. 

(g) Tender Fee deposited in original. It may be deposited in cash with UCDF or in form of Demand 

Draft. 

(h) Tender Acceptance letter- The bidder should submit tender acceptance letter on his letter pad. This 

should state that- 
 “I have read carefully all the terms and conditions of the tender document and agree with 

them. I have not been blacklisted by any state/central Departments/ PSU/Autonomous 

bodies/construction agencies etc. All the documents submitted by me against the tender are 

true. If I fail to comply any of the terms and conditions of the tender document,  I will be 

responsible for any action taken by the UCDF Haldwani against me, according to the 

mentioned bid conditions.”  

(4) Financial Bid: It consists of   Rates quoted by the bidder in the tender BOQ. Please fill the rates 

on  BOQ sheets . The rate should be in figures as well as in words. The rates quoted should be inclusive 

of  all prevailing taxes like GST/labourcess etc. 

Rates of individual items of the works should be given in BOQ attached with tender papers. The tender 

shall be accepted on item rate basis and payments will be made on measured work basis for executed 

work. 

(5) The both envelopes  should bear tender notice no., name of work and contractors name with address 

& telephone numbers.  

6. Earnest Money Deposit :All bidders should deposit earnest money with the tender as per  following 

details if not mentioned in the bidding document : 

S.N. Work Value Earnest Money Deposit 

1 For works estimated to cost up to Rs. 25.00 Crores @ 2% of estimated  cost 

2 For works estimated to cost above Rs. 25.00 Rs. 50 Lakhs + 1% of estimated cost 



Crores above Rs. 25.00 Crores  

All tender bids should be accompanied by earnest money deposit either in the form of a Demand Draft 

drawn on any Scheduled Bank or Nationalized Bank in India,  Term Deposit Receipt/ Fixed Deposit 

Receipt/NSC, Bankers Cheque issued by any Nationalized Indian Bank in favor of  Managing Director, 

Uttarakhand Cooperative Dairy Federation Ltd.  payable at Haldwani. It may be deposited with UCDF 

in cash also. The validity of EMD should be 45 days more from the last date of validly of the tender , but 

the period may be extended as per requirements.  

All bidders may note that EMD submitted in the form of a cheque  will not be considered.  

Any tender bid which is not accompanied with the Earnest Money Deposit will be summarily 

rejected and no exemption shall be granted to any of the bidders in this regard.  

EMD of unsuccessful bidders would be returned within 120 clear days from the date of opening of the 

tender bids. However, no interest shall be paid on EMD for the period during which it lies with the 

UCDF.    

7.  Performance Security:- 

The performance security shall be provided by the contractor to the UCDF not later than the date 

specified in the letter of acceptance and shall be issued for an amount of 5% of the contracts price or the 

estimated cost of the work, whichever is higher, in the form acceptable to the UCDF from reputable 

local banks including scheduled banks or nationalized banks acceptable to the UCDF. The performance 

security shall be valid until the date of issuance of completion Certificate. The UCDF may increase the 

performance security to a level sufficient to protect it against the possibility of financial loss, if the 

lowest evaluated bid is unbalanced. The amount of additional performance security shall be worked out 

as follows:- 

(i)  Up to 5% below the estimated cost - No additional performance security. 

(ii) From 5% below to 15% below the estimated cost, an additional performance security of 0.5% of the 

estimated cost for every 1% below the estimated cost. 

(iii) For more than 15% below the estimated cost, an additional performance security of 1% of the 

estimated amount for every 1% below the estimated cost. 

Note:- 

1- The performance security and Additional performance security as applicable shall be refundable to 

the contractor after satisfactory completion of the works and after the payment of the final bill. 

2- The performance security deposit will be governed as per G.O. No: 6447/III(2)/11-20(Sa0)/11 dated 

02.01.2013 or as per amended by government of Uttarakhand from time to time. 

8. Security Deposit/Retention Money: 

To ensure due performance of the contract, the UCDF shall retain from each payment due to the 

contractor an amount of 5% of the bill amount, subject to a maximum of 5% of the contract price until 

the defects Liability period has passed and the Engineer has certified that all Defects notified by the 

Engineer to the contractor before the end of his period have been corrected. The defects Liability period 

shall be 24 months from the date of Completion of the contract. However no interest shall be paid to the 

contractor on this security deposit, in case of non compliance with any of the terms and conditions of 

this contract by the contractor, this security deposit or part of it, is liable to be forfeited by the UCDF. 

9. Work Guarantee Period (Defect Liability Period): The work guarantee period will be 24 (Twenty 

four) months from the date of the completion of the work in all respect. The work will be handed over to 

the milk union/ user by the UCDF on prescribed format after its completion in all respect. The Security 

Deposit/Retention Money  will be released to the contractor after successful completion of the work 

guarantee period. Any defects, if arise, in this period the contractor will be responsible to rectify the 



defects at his own cost. If he fails to do so, the UCDF will be free to make the defects corrected at his 

cost & risk and the expenditure will be adjusted from this security. However no interest shall be paid to 

the contractor on this deposit, in case of any non compliance with any of the terms and conditions of this 

contract by the contractor, this security deposit is liable to be forfeited by the UCDF. 

10. Labourcess: As per Uttarakhand government rules, 1% labourcess will be deducted from 

contractor’s bills and will be deposited by the UCDF.   

11. Liquidated Damages: The time allowed for carrying out the work as entered in the tender shall be 

strictly observed by the contractor and shall be reckoned from the date the site is handed over to the 

contractor. The work shall throughout the stipulated period of the contract be proceeded with all due 

diligence (time being deemed to be the essence of the contract on the part of contractor). If the 

contractor does not complete the work in stipulated time as per specifications, penalty will be imposed 

on him @ 0.5% of the contract value per week of delay subject to a maximum of 10% of the contract 

value. 

 12. Advance payment: Ordinarily, advances to contractors are prohibited and payment will be made 

only against the work actually done. However, exceptions may be permitted in a few predefined uses 

only with the sanction of the competent authority. Some of these instances may include- 

(a) Mobilization advance 

(b) Advance against machinery equipment. 

(c) Advance for accelerating progress of work. 

 A   Bank Guarantee issued  by any nationalized bank, in favor of Managing Director Uttarakhand Co-

operative Dairy Federation Ltd. Haldwani or adjustment of advance will be taken from the contractor to 

secure the repayment or adjustment of  advance or advance payments can be made up to 75% cost of the 

building materials, against materials supplied at site by the contractor. 

13. Registration of contractors: The contractor, participating in the tender, should be registered with 

Uttarakhand Co-operative Dairy Federation Ltd. Haldwani in specific “Class and work” suitable to 

execute mentioned work. The Uttarakhand Co-operative Dairy Federation Ltd. Haldwani registration for 

civil works  categorize the registration class as below- 

Class Work limit Class Work limit 

Class - A Up to any work cost Class - D Up to Rs. 40.00 Lakhs work cost  

Class - B Up to Rs. 150.00Lakhs work cost  Class - E Up to Rs. 10.00 Lakhs 

Class - C Up to Rs. 100.00Lakhs work cost    

The tender is open only for the contractors registered with Uttarakhand Co-operative Dairy 

Federation Ltd. Haldwani  for execution of civil works in relevant class. 

 

14. Payments: Payments will be made to the contractors on the basis of actual work done at site.  For 

any item of work partly done, payment may be made at proportionally reduced rates per as per 

assessment of the engineer in charge. 

15. Price Variation: The contractor should take into account all fluctuations/variations of the market, 

no claim shall be entertained in this account after the acceptance of the tender and the currency of the 

contract. Only change in government taxes/ levies, if any, will be permissible on furnishing 

documentary proof. 

16. Resolution of disputes & Arbitration: All questions and disputes relating to the meaning of the 

specifications, design, drawing and instructions herein and as to the quality of workmanship or materials 

used on the work or as to any other question, claim, right, matter or  thing, whatsoever in any way 

arising out of or relating to the contract, designs, drawings, specification, estimates, instructions, orders 

or these conditions or otherwise concerning the works or the execution or failure to execute the same, 

whether arising during the progress of the work or after the cancellation,  termination, completion or 

abandonment thereof, shall be referred to a sole arbitrator for adjudication through arbitration. In this 



case the Registrar, co-operative dairies Uttarakhand will be the arbitrator and the decisions passed by 

him or his nominee will be final and binding on both the parties. The arbitration will be conducted in 

accordance with the prevailing co-operative arbitration act. 

17. The tendered rate shall be deemed for the complete item of work in all respects and shall include all 

quarrying, royalty, testing, screens, tools and plants, railway freight carriage of materials to site, stacking 

and removing charges of any rejected materials, Zila Parishad and Municipal Taxes, Octroi, GST and all 

other taxes in force from time to time. 

18. In case of time the tender must be signed by the partner or by the person holding power of attorney 

on behalf of the firm. In the letter case, a duty attested copy of the power of attorney must be attached 

with the tender. 

19. The tenderer should fill in all blank space meant to be filled in them. Tenders are liable to be rejected 

if is not complied with. 

20. The tenderers should write their full address with phone number on the tender form which should 

also be witnessed. 

21. The tender are to be addressed to the Managing Director,  UCDF Mangal Parao Haldwani and 

should be submitted in sealed covers with the name of the  work on covers. The tenders may either be 

sent by registered post in double sealed cover or Speed post or courier only. By hand  tenders will not be 

accepted. UCDF will not accept any excuse for non receipt of tenders due to loss or delay in postal 

transit. 

22. Incomplete irrelevant, conditional or un witnessed tenders are liable to be rejected. Tenders not 

submitted on proper forms will not be considered. 

23. No additions or alterations are permitted in the tender papers. If tenderer does so, the tender will not 

considered and will be rejected. 

24. The successful tenderer shall be required to enter into an agreement with the UCDF, on Rs. 100.00 

non judicial stamp paper, for execution of the work for which the tender has been accepted. 

25. All work should be executed strictly in accordance with the General Specifications attached with the 

tender and detailed specification of the PWD for extra item of work if any, not expressively mentioned 

in the bill of quantity PWD detailed specifications will be followed. 

26. The UCDF shall not be responsible for supply of any material including cement and steel and the 

same shall have to be arranged by the contractor himself. However be will be given reasonable facilities 

in procuring permits for cement but the ultimate responsibility shall be his. 

 

27. The earnest money deposited by the unsuccessful tenderer shall be returned within Ninety days from 

the date acceptance of the tender. 

28. When the tender is accepted, the contractor shall have to notify the names of two of this authorized 

skilled technical representatives one of whom will have to be always available at site of the work.  

29.  For sanitary and water installations, laying of water mains and sewers the contract or will have to 

employ licensed plumbers, if he is not a licensed plumber himself. 

30. Any claim during the period of contract, for extra items etc. will be submitted in writing a week of 

such claim which arises, failing which the claim may not be entertained. 

31. All building or electrical materials brought to the site for use on the works shall have be got 

approved by E/I before actual use. The bricks should be totally free from salt peter, Bricks with white 

marks on the fact will not be allowed to be used for masonry work. 

32. Samples of all items of work to be executed will have to be got approved by the E/I before 

execution. If any material brought by the contractor needs testing in a laboratory such testing charges as 

well as related expenses on transport etc. shall be borne by contractor. This also applied to finished work 

as well. 

33. The site will be cleared by the contractor of all waste materials, labor huts, dirt, debris etc. on 

completion of the work for which no extra payment will be made. 



34. All the concrete for ordinary cement concrete and reinforced cement concrete shall be missed in 

mechanical concrete mixers and completed by mechanical vibrators. The contractor will have to make 

his own arrangement for these machines. 

35. The design of building electrical/sanitary/water supply layout and other works as given in the 

detailed drawing, are liable to be modified or changed for which no claim will be entertained to the 

contractor for higher rates or any compensation. 

36. The agreement for execution of the will be governed in all respects by the conditions given in- 

i) Tender notice 

ii) Special conditions 

iii) Conditions of contract 

iv) General Specifications and 

v) PWD Uttarakhand detailed specifications, BIS codes or any other prevailing norms fixed by the 

Government for civil works. 

37. The UCDF will at its own discretion and convenience and duration of the execution of the work, 

make available at the land for construction of contractors field office, godowns, shops and assembly 

yard required for the execution of the contract. The contractor shall at his own cost contract all these 

temporary buildings and provide suitable water supply and sanitary arrangement approved by the 

engineer in  charge. 

On completion of the works undertaken by the contractor he shall remove all temporary works erected 

by him and have site cleaned as directed by engineer-in-charge. If the contractor shall fail to comply 

with these requirement, the engineer-in-charge may at the expenses of the contractor remove such 

surplus and rubbish materials and scope of the same as he deems fit and get the site cleared as aforesaid 

and the contractor shall forthwith pay the amount of all expenses so incurred and shall have no claim in 

respect of any such surplus material disposed of as aforesaid. But UCDF reserves the right to ask the 

contractor any time during the pendency of the contract to vacate the land by giving 7 days notice on 

security reason or material of interest or otherwise. 

38. Land for residential accommodation for staff and labor will be made available with the discretion of 

the engineer in change, if available any, at the site. 

39. The contractor shall have to make his own arrangements for the supply of water at his cost. All 

pumping, installation pipe net work and distribution system shall have to be carried out by the contractor 

at his own cost. 

 

40. The contractor shall have to make his own arrangements for the supply of power at his cost .  All the 

works shall be done as per Indian Electricity Regulations and passed by the engineer –in-charge. The 

temporary lines shall be removed by the contractor at his cost after the completion of the work if there is 

any hindrance, to other work due to the alignment of these lines. 

41. The tender rates shall remain and valid for a period of 75 days from the date of opening the 

tender. 

42. The tender shall visit the site of works to check the actual site conditions, availability of labor, 

communist actions, transport, accessibility of building  materials to site etc. and study the tender paper 

before tendering. 

43. All deduction on account of any taxes, fees etc. which are become the statuary obligation of the 

DUSS during pendency of contract or thereafter, shall be deducted from any payments due. 

44. All the works will be carried out as per Public Works Department Uttarakhand Specification, 

laid down from time to time for civil works. 

45. Any G.O. issued by the Uttarakhand Government, relating to civil work, will be binding on both 

i.e. on the contractor as well as on the UCDF.  

 

  Dy. General Manager(Engg.) 

      UCDFLtd,  Haldwani 



 

 

 

UTTARAKHAND CO-OPERATIVE DAIRY FEDERATION 

Mangal Parao, Haldwani, Nainital (Uttarakhand) 

 

General Terms and Conditions of Contract 

 

CLAUSE 1 :The “Contract” means the document forming the tender and acceptance thereof and the 

formal agreement executed between the UCDF Haldwani, Nainital having its head office at Mangal 

Parao, Haldwani and the contractor , together with the  documents referred to  therein, including these 

conditions the specifications, designs drawings and instruction issued from time to time by the Engineer-

in-charge and all these documents taken together shall be deemed to from one contract and shall be 

complementary to another. 

CLAUSE 2 :In the contract the following expressions shall, unless the context otherwise requires, have 

the meaning herewith respectively assigned them- 

a) The “work or work” shall unless there be something either in the subject or context repugnant to such 

construction shall be construed and taken to mean the work by or by virtue of the contract to be executed 

whether temporary or permanent and whether original, altered, substituted or additional. 

b) The “Site” shall mean the land/or the other places on into or through which, work is to  be executed 

under the contract, or any adjacent land path, or street which may be allotted or used for the purpose of 

carrying  out the contract. 

c) The “Contractor” shall mean the individual or company, whether incorporated or not undertaking the 

works and shall include the legal personal representatives of such individuals or the  persons composing 

such firm or company or the successors of such firm or individual company.  

d) The “Engineer-in-charge” shall mean the concerned Engineer as the case may be who shall supervise 

and be in-charge of the work. 

e) The UCDF shall mean the Uttarakhand Co-Operative Dairy Federation Ltd, Mangal Parao, Haldwani. 

f) The Managing Director shall mean the Managing Director, UCDF. 

The “Estimated Cost” shall mean the cost of work or works as estimated on the basis of the tendered rate 

or rates agreed to between the parties of the contract. 

CLAUSE 3: ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

(1) The officer accepting the contract on behalf to the UCDF or Engineer In-charge shall have the 

power without prejudice to his right against the contract in any respect of  any breaches of the  

contract and without prejudice to any rights to remedies under any of the provision of this contract 

or otherwise and whether the date for completion has or has not elapsed by notice in writing to 

determine the  contract in any of the following cases:- 

a) If the contractor having been given  by the Engineer-in- charge a notice in writing (which notice 

under the hand of the Engineer-in-charge or communicated thought his subordinate shall be 

conclusive evidence) to rectify, reconstruct or replace any defective work or any work damaged by 

an reason whatsoever of that the work is being performed in any inefficient or otherwise  improper 

or un workman- like manner, shall omit to comply with the requirements or such notice for a 

period of seven days of such notice or if the contractor shall delay or suspend the execution of the 

work so that either in the judgment of the Engineer In-charge (which shall be final and binding) 

will be unable to secure completion of the work by date of completion or be has already failed to 

complete the work by that date. 

b)  If the contractor being a company shall pass a resolution or the court shall make an order that the 

company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed 

or if circumstances shall arise which entitle the court or creditor to appoint a receiver on a manner 

or which entitle the court make a winding up order. 



c) If the contractor commit breach of any of the terms and conditions of this contract than those 

mentioned in sub clause (a) above. 

d) If the contractor commits any acts relating to nonpayment of labors mentioned in respective clause 

thereof. 

(2) When the contractor has made himself liable for action under any of the cases aforesaid the officer 

accepting the contract on behalf of the UCDF or the engineer-In-charge shall have powers to adopt 

any one or more of following courses as be may deem best suited to the interest of the UCDF- 

(i) To determine or rescind the contract as aforesaid (of which termination or rescind on notice in 

writing to the contractor under the hand of the engineer-In-charge or communicated through 

any of his subordinates shall be conclusive evidence). Upon such determination or rescission, 

the security deposit of the contractor shall be liable to be forfeited and shall be absolutely at the 

disposal of the Managing Director, UCDF. 

(ii) To  employ labor paid by the UCDF and to supply materials to carry out the works or any part 

the work debiting the contractor with the cost of the labor and the price of the materials of the 

amount of which cost and the part the certificate under the hand of the engineer-In-charge or 

communicated through any of his subordinates shall be final and conclusive against the 

contractor) and crediting him with the value of the work done in all respects in the same 

manner and the same rates as if it has been carried out by the contractor under the terms of this 

contract. The certificate of the engineer-In-charge as to the value of the work done shall be 

final and conclusive against the contractor provided always that action under this sub clause 

shall only be taken after giving notice in writing to the contractor provided also that if the 

expenses incurred by the UCDF are less than amount payable to the contractor at his agreement 

rates, the difference shall not be paid to the contractor. 

(iii) After giving notice to the contractor to measure up the work of the contractor and to take such 

part there of as shall be unexcited out of his hands and to give it to another contractor to 

complete in which case any expenses which may be incurred to excess of the sum which would 

have been paid to original contractor if the whole work had been  executed by him(of the 

amount of which excess the certificate in writing of the engineer-In-charge shall be final and 

conclusive) shall be borne and paid by the original contractor and may be deducted from any 

money due to him by the UCDF  under this contract any other account whatsoever or from his 

security deposit or the proceeds of  sales there of or a sufficient part there of as the case may 

be. 

CLAUSE 4 : In the event any one or more of the courses mentioned in sub clause(2) above being 

adopted by the engineer-In-charge the contractor shall have no claim to compensation for  any loss 

sustained by him by reason of his having purchased or procured any materials or entered into any  

engagement or  made any advance on account or with a view to the execution of the work or  the 

performance of contract and in case of action is taken under any of the provisions aforesaid, the 

contractor  shall not be entitle to recover or be paid any sum for any work actually performed under 

this contract unless and until the engineer-In-charge  has certified in writing the performance of such 

work and the value payable in respect thereof and he shall only be entitled to be paid the value so 

certified. 

CLAUSE 5 : CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION 

NOT TAKEN UNDER CLAUSE (3) 
In any case in which any of the powers conferred upon the officer accepting the contract on behalf of the 

UCDF or the engineer-In-charge by clause (3) here of shall have become exercisable and the same are 

not exercised, the non exercise thereof shall not constitute waiver of any of the condition here of and 

such power not withstanding be exercisable in the event of and future case of default by the contractor 

for which by any clause of clauses here of be is declared liable to pay compensation and the liability of 

the contractor for past and future compensation shall remain unaffected. In the event of the engineer In-

charge putting in force all or any of the powers tested in him under the proceeding clause, the engineer 

In-charge may if he so desires take possession of all or any tools, plant, materials or/and stores in or 



upon the works or the site there of or belonging to the contractor or procured by him and intended to be 

used for execution of the work on any part there of paying or allowing for the same in account at the 

contract rates or in the case of these; not being applicable at current market rates to be certified by the 

engineer In-charge whose certificate there of shall be final otherwise the engineer In-charge may be 

noticed in writing to the contractor or his clerk of the works foremen of other authorized agent require 

him to remove such tools, plants materials or stores from the premises(within a time to be specified in 

such notice), and in the event of the contractor failing to comply with any such requisition the engineer 

In-charge may remove at contractor’s expenses or sell them by auction or private sale on the account of 

the contractor and at his risk in all respects and the certificate of the engineer In-charge as to the 

expenses of any such removal and the amount of the proceeds and expense of any sale shall be final and 

conclusive against the contractor. 

CLAUSE 6 : EXTENSION OF TIME- 

If the contractor shall desire an extension of the time for completion of the  work on the grounds of his 

having been unavoidably in writing to the officer accepting the contract on behalf of the UCDF through 

the engineer In-charge and a  copy thereof is sent to the Engineer In-charge within 30 days of the date of 

the hindrance on account of which he desires such extension as aforesaid, and the officer accepting the 

contract on behalf of the UCDF shall in his opinion (which shall be final) reasonable grounds be shown 

therefore authorize such extension of time if any as may in his opinion, be necessary as proper provided 

that the extension of time should be limited to 50% of the total period of the contract but in no case 

exceeding six months, the case of extension of time beyond such period shall be submitted; to the 

authority next higher to the officer accepting the contract on behalf of the UCDF provided always that if 

the contractor continues to perform the work beyond the date completion or the extended date, as the 

case may be without obtaining approval for extension as aforesaid the right of the  UCDF to claim 

compensation under clause 3 shall not deemed to have waived. 

CLAUSE 7 : FINAL CERTIFICATE- 

On completion of the work, the contractor shall  sent a formal letter or registered notice to the Engineer-

In charge giving the date of completion and sending a copy of it to the officer accepting the contract on 

behalf of the UCDF and shall request the engineer In-charge to give him a certificate of completion but 

no such certificate shall be given nor shall the work be considered to completed until contractor shall 

have removed from site on which the work be executed, all be executed, all scaffolding surplus materials 

and rubbish and cleared off the dirt from all wood work, doors, window, wall, floors or other parts of 

any building in upon or about which the work is to be executed or of which he may have had possession 

for the purpose of the execution there of and be has filed up the pits. If the contractor shall fail to comply 

with the requirement of  this clause as to removal of scaffolding, surplus materials and rubbish and 

cleaning off dirt and completion of the work, the engineer In-charge may at the expense of the contractor 

to remove scaffolding surplus material and rubbish and dispose of the same as he thinks fit, and clean 

off and fill in the pits and aforesaid, and the contractor shall forth with pay the amount of all expenses so 

incur and shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except 

any sum actually realized by sale thereof. On completion of work, it shall be measured by the engineer 

In-charge himself or through the subordinates, whose measurement shall be binding and conclusive 

against the contractor provided that if subsequent to the taking of the measurement by the subordinates 

as aforesaid the engineer In-charge had reason to believe that the measurements taken by his 

subordinates are not correct, the engineer In-charge shall have the power to cancel the measurements 

already taken by his subordinates and acknowledge by the contract and to take measurements again after 

giving reasonable notice to the contractor and such re measurements shall be binding on the contractor. 

Within ten/thirty days of the receipt of the notice, engineer In-charge shall inspect the work and if there 

is visibly no defect on the face of the work shall give the contractor by engineer a certificate of 

completion. If the engineer In-charge finds that the work has been fully completed, it shall be mentioned 

in the certificate so granted, if on the other hand it is found that the certain visible defects to be removed, 

the certificate to be granted by engineer In-charge shall specifically mention the details of the visible 



defects along with the estimate of the cost of removing these defects. The final certificate of completion 

of work shall be given after the visible defects pointed out have been removed by the contractor. 

CLAUSE 8 : Payments for work contract-No payment shall be made for work estimated to cost less 

than Rs. One thousand till after the whole of work shall have been completed and certificate of 

completion given. Payment on intermediate certificate to be regarded as advance. But in the case of 

works estimated to cost more than rupees one thousand, the contractor shall, on submitting the bill 

thereof be entitled to receive a monthly  payment proportionate to the part thereof then approved and 

passed by the engineer In-charge whose certificate of such approval and passing of the sum so payable 

shall be final and conclusive against the contractor. But all such intermediate payments shall be regarded 

as payment by way of advance against the final payment only and not a payments for works   actually 

done and completed and shall not preclude the requiring of bad, unsound and imperfect or unskilled 

work to be removed and taken away and reconstructed or re-erected or it shall not be considered as an 

admission of the due performance of the contractor or any part thereof in any respects or the occurring 

of the any claim nor shall it conclude, determine or effect in any the powers of the engineer In-charge 

under these conditions or any of them as to the final settlement and adjustment of the accounts or 

otherwise in any other way vary or affects the contract. 

The final bill shall be submitted by the contractor within one month of the date fixed for completion of 

the work or of the date of the certificate of completion furnished by the engineer In-charge and payment 

shall be made within three months of submission of the such bills, of the amount of the contract, plus 

that of the additional items is up to Rs 2.00 lacks, and in six months if same exceeds Rs. 2.00 lacks. If 

there shall be any dispute about item or items of the work than the undisputed item or items only shall be 

paid within the said period of three months or six months as the case may be. The contractor shall 

submit a list of the disputed items within 30 days from the disallowance there of and if he fails to so, this 

claim shall be deemed to have been fully waived and absolutely extinguished. 

CLAUSE 9 : BILL BE SUBMITTED MONTHLY- 

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer In-

charge for all work executed in the previous month and the engineer In-charge shall make or case to be 

taken the requisite measurement for purpose of  taking the same verified and claim as for as admissible, 

adjusted if possible before the expiry of ten days from the presentation of the bill. If the contractor dose 

not submit the bill within the time fixed as aforesaid the engineer In-charge may get the said work 

measured up in the presence of the contractor whose counter signature to the measurements will 

sufficient warrant and the engineer In-charge may prepare a bill for such shall be binding on the 

contractor. 

CLAUSE 10  : CONTRACTOR TO BE GIVEN A WEEK TO FILE OBJECTION TO THE 

MEASUREMENTS RECORDED BY THE UCDF- 

Before taking any measurement of any work as has been referred in the clause 6,7, and 8 hereof the 

engineer In-charge or asubordinate deputed by him shall give reasonable notice to the contractor. If the 

contactor fails to attend at the time of measurement after such notice or fails to countersign or record the 

difference within a week from the date of measurement in the manner required by the engineer In-charge 

then in any such event the measurement taken by the engineer In-charge by the subordinate deputed by 

him as the case may be shall not withstanding the provision in clause 8 be final and binding on the 

contractor and the contractor shall have no right to dispute the same. 

CLAUSE 11 : BILL TO BE ON PRINTED FORMS-The  contractor shall submit all bills on the 

printed form to be had on application at the office of the engineer In-charge and the charge in the bills 

shall be always be entered at the rate specified in the tender or in the case of any extra work ordered in 

pursuance or these conditions are not mentioned or provided or in the tender, at the rates thereinafter 

provided for such work. 

CLAUSE 12 : WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, 

DRAWINGS, ORDERS ETC-The contractor shall execute the whole and every part of the work in the 

most substantial and workmen like manner and both as regards materials and otherwise in every respect 

in strict accordance with the specification. The contractor shall confirm exactly and faithfully to the 



design drawings and instruction in writing relation to the work signed by the engineer and lodged in his 

officer and to which the contractor shall be entitle to have access to such officer for the purpose of 

inspecting during hours and contractor shall be furnished free of change one copy  of the specification 

and  of all such designs, drawings and instruction are not included in the details. PWD specification for 

buildings and roads enforced from time to time or any other printed publications on general 

specifications referred to elsewhere in the contract. 

CLAUSE 13 : ALTERNATIONS IN SPECIFICATIONS AND DESIGNS- 

The engineer In-charge shall have power to make any  alteration in omissions from additions to 

substitution for, original speciation,  designs and instruction that may appear to him to be necessary 

during the progress of the work and contractor shall carry out the work in accordance with any 

instructions which may be given to him in writing signed by the engineer In-charge and such alteration 

omission addition or substitution , shall not invalidate the contract and any altered, additional or 

substituted work which the contractor may be directed to do in the the manner above specified as art of 

the work shall be carried out by the contractor on the  same conditions in all respects on which he agreed 

to do the main work. 

The time for the completion of  work shall be extended the proportion that the altered, additional or 

substituted work bears to the original contract work, and the certificate of the engineer in charge shall be 

conclusive as to  such proportion. 

Over and above this, a further period to extent on 25 percent of the time so extended may be allowed to 

the contractor. The rate for such  additional, altered or substituted work under this clause shall  be 

worked out in accordance with the following provisions in their respective order. 

i) If the rates for the additional, altered or substituted work are specified in the contact for the work 

the contractor is bound to carry out the additional, altered or substituted work at the same rates as 

are specified in the contract for the work. 

ii) If the altered, additional or substituted work include any work for which no rates are specified in 

the contract for the work or can be derived from the similar class of work in the contract then 

such work shall be carried out at the rates entered in the schedule of rates minus/plus percentage 

which the total tendered amount bears the estimated cost of the entire work put to tender. 

iii) If the rates for the additional altered or substituted work are not specifically provided in the 

contractor the work the rates will be derived  from the rates for class of work as are specified in 

the contract for work. 

iv) If the rates for the altered, additional or substituted work cannot be determined in the manner 

specified in sub- clause (i) to (iii) above, then the rates for such work shall be worked out on the 

basis of the PWD schedule of rates of the District specified above minus/plus the percentage 

which the  total tendered amount bears to the estimated cost of the entire work put to tender 

provided always than if the rate for a particular part or parts of the item is not the schedule of 

rates, the rate for such part or parts will be determined by the officer accepting the contract on 

behalf of UCDF on the basis of prevailing market rates when the work was done. 

v) If the rate for the altered, additional of substituted work can be determined in the manner 

specified in sub-clause (i) to (iv) above the contractor shall within 7 days of the date of receipt of 

the order to carry out the work inform the officer accepting the contract on behalf of the UCDF 

of the rate which it is his intention to charge for such class of work supported by analysis of the 

rates claimed and the officer next  higher to the engineer In-charge shall determine the rates or 

rates on the basis of the prevailing market tastes and pay the contractor  accordingly. However 

the officer accepting the contract on behalf of the UCDF by the notice in writing will be at 

liberty cancel his order to arry out such class of work and arrange to carry out in such manner as 

may consider advisable. But under no circumstances the contractor shall suspend work on the 

plea of non settlement of rates of items, failing under the clause. 

The rates under sub-clause (i), (ii) and (iii) shall be worked out by the officer accepting the contract on 

behalf of the UCDF. 



CLAUSE 14 : NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK 

TO BE CARRIED OUT -If at any time the commencement of the work the UCDF shall for reasons, 

whatsoever, not require the whole there of  as specified in the tender to be carried out, the engineer in 

charge shall give notice in  writing of the fact the contractor who shall have no claim to any payment or 

compensation whatsoever on account of any profit or advantage which might have derived from the 

execution of the work in full. But  which he did not derive consequences of the full amount of the work 

not having been carried out, neither shall have any claim for compensation by reason of any alterations 

have been made in the original specifications, drawings, designs and instructions which shall involve 

any curtailment of the work as originally completed nor shall have any claim to  compensation by reason 

of his having purchased or procured materials with a view to the execution of the work or the 

performance of the contract. But the engineer in charge shall have the option either to take over the 

materials at site, if of approved quality and not in excess of the requirement of the work and to pay to 

contractor the actual cost thereof the amount of which cost a certificate by the engineer in charge shall 

be binding on the contractor. In the event of this option not being exercised the contractor may submit to 

the engineer in charge  within one month of date of the order closing down work a detailed statement of 

the loss that be estimates he will sustain by removing selling or otherwise disposing of the materials, the 

estimate will be forwarded the Dy. General Manager (Engineering) UCDF who will decide what sum, if  

any, should as a matter of grace be paid to the contractor to compensate him, for the loss suffered by him 

and the decision of Managing Director, UCDF shall be final and binding on the contractor. 

CLAUSE 15 : ACTION AND COMPENSATION PAYBLE IN CASE OF BAD WORK- 

If it shall appear to the engineer in charge or his subordinate in charge of the work, that any work has 

been executed with unsound, imperfect or unskillful workmanship or with materials of any inferior 

description provided by him for execution of the work which are unsound or of a quality  inferior to the 

contractor for or otherwise not in accordance with contract the contractor shall, on demand in writing 

from the engineer in charge specifying the work material or articles complained of notwithstanding that 

same may have been inadvertently passed, certified and paid forthwith rectify or remove and reconstruct 

the work so specified in whole or in part as the case may require of as the case may be, remove the 

materials so specified and provide other proper and suitable materials or articles at his own proper 

charge and cost and in event of his failing to doo so within a period to be specified by the engineer in 

charge in his demand aforesaid then the contractor shall be liable to pay compensation at the rate of one 

percent on the amount of the estimate for every day not exceeding ten days, while his failure to do so 

shall continue, and in the case of any such failure the engineer in charge may rectify or remove and re-

executed the work or remove and replace with others the materials or articles complained of, as the case 

may be, at the risk and expenses in all respects of the contractor. 

 

 

CLAUSE 16 : ACCEPTANCE OF WORK AND CAUSING TECHNICAL EXAMINATION OF 

WORK-UCDF shall have right to accept at reduced rates, substandard or defective work, and to cause 

on audit and technical examination of the  work and the works and the running and final bills of the 

contractor including all supporting vouchers, abstracts etc, to be made before or after the payment of the 

final bills and if as a result of such acceptance of substandard or defective work on audit and technical 

examination any sum is found to have been done by him under the contract but found not to have been 

actually  executed the contractor shall be liable to refund the amount of the over payment and it shall be 

awful for UCDF to recover the legally permissible, and it is found that the contractor was paid less than 

that what was due to him under the contract in respect of any work executed by him under  it. The 

amount of such under payment may be duly paid by UCDF to contractor, provided that the sub-standard 

or defective work accepted is not considered to be seriously defective by the engineer in charge and the 

rate of the work so accepted is suitably reduced by him compensate the UCDF and such reduction is 

bindings on the contractor. 

CLAUSE 17 :  WORK TO BE OPEN IN INSPECTION CONTRACTOR OR RESPONSIBLE 

AGENT TO BE PRESENT- 



All work under or in course of execution or executed in pursuance of the contract shall at shall at time be 

open to the inspection and supervision of the engineer in charge; and his subordinates and the contractor 

shall at all times during the usual working hours and at all other time at which reasonable notice of 

intention of the engineer in charge or his subordinate to visit works shall have given to contractor either 

himself be present to receive orders and instructions or  have a responsible agent duly accredited in 

writing present for that purpose. Orders given to the contractor’s agent shall be considered to have the 

same force as if they had been given  to the himself. 

The contractor shall be given not less than five days notice in writing by the engineer in charge or his 

subordinates in charge of the work before covering up or otherwise placing beyond the reach of 

measurement and work in order that the same may be measured and correct dimension thereof be taken 

before the same is so covered up or planed beyond the reach of measurement and shall not cover up or 

place beyond the reach measurement any work without the consent in writing of the engineer in charge 

or his subordinate in charge of the work and if any work shall be covered up or placed beyond the reach 

of measurement without such notice have given or consent obtained the same shall be uncovered at the 

contractor’s expense or in default thereof no payment of allowance shall be made for such work or the 

materials with such the same was executed. 

CLAUSE 18 : CONTRACTOR LIABLE FOR DAMAGE DONE AND FOR IMPERFECTION 

FOR TWELVE MONTH AFTER CERTIFICATE- 

If the contractor or his working people shall break deface, injure or destroy any part of a building on or 

in which they may be working or any building, road, fence or grass land e premises on which the work 

or any part or damage shall happen to the work while is process  from any cause whatsoever, or any 

defect, shrinkage or other  faults appear in it within twelve months after a certificate of final or 

otherwise of its completion shall have been given by the engineer in charge as aforesaid, the contractor 

shall make the same good at his own expense or in default, the engineer in charge may cause the same 

(of which the certificate of the engineer in charge shall be final) from any sums that may then or at any 

time thereafter, become due to the contractor of from his security deposit, or the proceeds of sale there 

of or sufficient portion thereof in any other manner, legally permissible. 

CLAUSE 19 :  CONTRACTOR TO SUPPLY LADDERS SCAFFOLDING ETC- 

The contractor shall supply at his own cost all materials (except such special materials, if any, in 

accordance with the contract be supplied from the engineer in charge stores) plant & tools, appliance, 

implements, ladders cordage, tackle, scaffolding and temporary work requisite for the proper execution 

of the work, whether original, altered or substituted and whether included in the specification or other 

documents forming parts of the contract or referred to in those conditions or not, which may be 

necessary for the purpose of satisfying or complying with the requirements of the engineer in charge to 

any matter as to which under these conditions he is entitled tube satisfied or which he is  entitle to 

require, together with carriage therefore to and from the work. The contractor shall also supply without 

charge the requisite number of persons with the means and material necessary for the purpose of setting 

out works& counting weighing and assisting in the measurements of examination any time from time to 

time of the work or materials failing his so doing the same may be provided by the engineer in charge  at 

the expense same may be provided by the engineer in charge at the expense of the contract cot and the 

expenses may be deducted from any money due to the contractor under the contract of from his security 

deposit or the proceeds of sale there of or sufficient portion thereof.  The contractor shall also provide all 

necessary fencing and light required to ported the pupils from accident and shall be bound to bear the 

expenses of defense of every suit action or other proceeding at law that may be brought by any person 

for injury sustained owing to the neglect of the above precautions, and to pay any damages and cost 

which may be awarded in any such suitable action or proceeding to any such person or which may with 

the consent of the contractor be paid to compromise any such persons. If any equipment issued 

departmentally rent will be recovered from the contractor’s bills at current rates fixed by the UCDF the 

terms of such issue to be  ascertained by contractor from the engineer in charge in writing in advance. 

CLAUSE 20 :  WORK NOT BE SUBLET-The contractor shall not assign or sublet without the 

written approval of the officer accepting the contract on behalf of the UCDF and if the contractor shall 



assign or sublet his contract, or attempt to does or become insolvent commence any insolvency 

proceedings or make any composition with his creditors attempt to do so, or if any bribe, gratuity gift, 

loan prerequisite rewarded or advantage pecuniary or otherwise shall either or indirectly, be given 

promised or offered by the contractor or any his servants or agents, to any public officer or person in the 

employ of UCDF in any way  relating to his office or employment person shall become in any way 

directly or indirectly interested in the contractor, the officer accepting the contract on behalf of the 

UCDF thereupon  by notice in writing rescind the work to the contractor and the security deposit by the 

contractor against the contract shall thereupon stand forfeited and be absolutely at the disposal of UCDF 

and the same consequence shall due as if the contract had been rescinded under clause (3) here of, and in 

addition  the contract shall not be entitled to recover, or be paid for any work there to for actually, 

performed under the contract. 

CLAUSE 21 :The  contractor shall not for the execution of the work employ any labor under 14 years 

of age and within limits of any cantonment, any female laborer. For every each of this conveyance the 

contractor shall be liable to pay by way of liquidated damages such sum not exceeding fatty rupees as 

the engineer in charge may fix and the engineer in charge recover  such sum by deduction from any 

sums which may be due, or may at any time there after become due to the contractor. 

CLAUSE 22 :contractor shall pay to his laborers a fair wages and shall supply every laborer employed 

by him with a wage card on which the rate of wages, the attendance and payments will be entered. 

(a)  The contractor before the commences work paste in conspicuous place of the work a notice given 

the rates of wages which shall not be less then than the minimum wages applicable and where on 

minimum wages are applicable the wages will be such as may be carried as fair wages by the 

engineer in charge and shall send a copy of the notice to the engineer in charge. 

CLAUSE 23 :The contractor shall be bound by all statutory provisions with regard to the period for 

which wages shall be paid and deduction from wages. 

CLAUSE 24 :The contractor shall Comply with all labors law as applicable at the site of the work. 

CLAUSE 25 :In respect of all labor directly or indirectly employed in the works for the performance of 

the contractor’s part of this agreement the contractor shall comply with or causes to be complied by the 

UCDF from time to time for the protection of health and sanitary arrangements for workers employed by 

the Federation and its contractors. 

CLAUSE 26 :  Leave and pay during leave of all labor employed by the contractor- 

Leave and pay during leave of all labor (Male and Female) employed by the contractor shall be 

registered, governed and allowed by the contractor strictly as per the labor rules/act prevailing in 

Uttarakhand state or any other act/rule passed by the Uttarakhand Government for the welfare of the 

labors engaged in construction works. 

 In the event of  the contractor committing a default or breach of any of the provisions of labor rules or 

the UCDF directions to contractors for the protection of health and sanitary arrangements for the 

workers furnishing any information or submit correct, of filing any statement under the provision of the 

above direction which is materially incorrect, the contractor shall without prejudice to any other liability 

pay to UCDF a sum not exceeding Rs. 100.00 for every default or breach and in the event of the 

contractor defaulting continuously in this respect, the penalty may be enhanced to Rs. 500.00 per day of 

default subject maximum to 5 percent of the estimated cost of the work out up to tender, order of the 

engineer in charge shall be final and binding on the parties. If  it appear to the engineer in charge that the 

contractor is  not properly observing and complying with the said directions for the protection of health 

and sanitary arrangements work people employed by the contractor there in referred at said direction, the 

engineer in charge shall have power give notice writing to the contractor requiring that the said direction 

to complied with and amenities prescribed there in be provided to the work people within a reasonable 

time to be specified in the notice. If  the contractor shall fail within the period specified in the notice to  

comply with and observe the said direction and to provide  the amenities to the work people as 

aforesaid; the engineer in charge shall have the power to provide amentias here in before mentioned as 

the cost of the contractor. The contractor shall arrest, make and maintain at his expense and approved 

standard all necessary huts and sanitary arrangements required for work and if the same shall not have 



been  erected or contracted according to the approved standards the engineer in charge shall have power 

to give notice in writing to the contractor requiring that the said buts and sanitary arrangements be 

remodeled and or reconstructed according to approved standards and if the contractor shall fair to 

remodel or reconstruct such  huts and sanitary arrangement according to the approved standards within 

the period specified in the notice the engineer in charge shall have the power to remodel or reconstruct 

such huts and sanitary arrangements according to approved standard at the cost of the contractor.  

CLAUSE 27 :The contractor shall at his own cost his labor with a sufficient number of huts (hereinafter 

referred to as the camp) of the following specifications on a suitable plot or land to be approved by the 

engineer in charge. 

 a) The minimum height of each hut above level shall be 7 feet and the floor area to be provided will 

be at the rate of 30 sq. feet for each member of the worker’s family staying with the labor. 

b)  The contractor shall in addition construct suitable cooking places having a minimum of a 6’x5’ feet 

adjacent to the hut for each family. 

c)  The contractor shall in addition construct temporary latrines and urinals for the use of the laborers 

each on the scale of not less than four per each one hundred of the total strength separate latrines and 

urinals being provided for women. 

d)  The contractor shall construct sufficient number of bathing and washing places, one unit for every 25 

persons residing in the camp. These bathing and washing places shall be suitably screened.  

 e) All the huts shall have walls of sun dried or burnt bricks laid in mud mortar or other suitable local 

materials as may be approved by the engineer in charge in the case of sun dried bricks the walls should 

be plastered with mud gory on both sides.  

f) The contractor shall provide adequate supply of water for the use of his labors at site. 

g) The contractor  shall make necessary arrangements for the disposal of excreta from the latrines and 

drainage of water. 

CLAUSE 28 : Change in constitution of the firm-In the case a tender by partners, any change in the 

Constitution of the firm shall be forthwith notified by contractor to the engineer in charge for his 

information. 

CLAUSE 29:- Works to be under direction of engineer in charge-  All works to be executed 

under the contract shall be executed under the direction and subject to the approval in all respects of the 

engineer in charge for the time being, who shall be entitled at; What point or and what manner they  are 

to be commenced and from time to time carried on. 

CLAUSE 30:- 

(a)If the considered any work demand of him to be outside the requirement of contract, , or considers 

any record or ruling of the engineer in charge or of his subordinates to be unfair, he shall immediately 

upon such work being demand or such record or ruling being made, ask writing for written instruction or 

decision,. Where upon he shall proceed without delay to perform the work or confirm to the procedure 

or ruling, and within twenty days after the receipt of the written instructions or decision he shall file a 

written protest with the engineer in charge stating clearly in detail the basis of his objections. Except for 

such protests or objections as are made on records ruling instructions or decision of the engineer in 

charge be final conclusive instruction and/or decision of the engineer in charge contained in letters 

transmitting, drawings to the contractor shall be considered as written instructions subject to protest or 

objection as wherein provided.   

(b) If  the contractor is dissatisfied with final decision of the engineer in charge to pursuant of clause, the 

Contractor may within twenty-eight days after receiving notice of such decision, give notice in writing 

reporting that the matter be submitted to arbitration and furnishing detailed particulars of the dispute or 

difference specifying clearly the point of the contractor fails to give such notice within the period of 

twenty days as stipulated above the decision of the engineer in charge shall be conclusive and binding 

on the contractor.     

CLAUSE 32:-ACTION WHERE NO SPECIFICATION IS GIVEN- In the case of any class of work 

for which these is no specification in the contract such work shall be carried out in accordance  with the 

detailed PWD specification and in the event of there being no detailed speciation for shames, the work 



shall be carried out in all respects in accordance with the instructions and requirements of the engineer 

in charge. 

CLAUSE 33:- WHETHER APPLIED TO NET OR GROSS AMOUNT OF BILLS- 

               In every case in which by virtue of the provisions of mentioned section /sub-section or the 

prevailing workman compensation Act Uttarakhand, UCDF is obliged to pay compensation to a 

workman employed by the contractor or any sub-contractor from him in the execution of the said work, 

UCDF will recover from the contractor the amount of the compensation so paid and without prejudice to 

the rights of UCDF under mentioned section/sub section of the said Act UCDF shall be at liberty to 

recover to such amount any part thereof  by deducting it either from the security deposited by the 

contractor to his credit under mentioned clause of these condition or from any other sum due to UCDF 

from the these conditions or from any other sum due to UCDF from the contractor whether under this 

contractor or otherwise. UCDF shall not be bound in contest any claim made against it under section/sub 

section  of the said Act except  on the written  request  of the  contractor  and upon  his given to UCDF 

full security for all costs for which UCDF might become liable in consequence of contesting the claim.   

 

 

 

                                                                                                          s/d 

Contractor’s Signature                                                         Manager 

          Name and Address                                                       DUSS Shrinagar,district-Pauri garhwal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



NAME OF WORK : Construction of AANCHAL Milk Cafe At DUSS 
Shrinagar,District-Pauri Garhwal 

Bill of Quantity 

S.N ITEM QTY UNIT RATE(I
n 
Digits) 

RATE(I
n 
words) 

AMOUN T 

1 Excavation in all kinds of soil by 
mechanical means/ manual 

means over areas (exceeding 30 
cm in depth, 1.5 m in width as 

well as 10 sqm on plain) 
including disposal of excaveted 
earth, lead up to 50 m and lift 
up to 1.5 m, disposed earth to 

be levelled and neately 
dressed. 

All kinds of soil. 

6.31 Cum.       

2 Filling available excavated earth 
(excluding rock) in trenches, 
sides of foundations etc. in 

layers not exceeding 20cm in 
depth, consolidating each 

deposited layer by ramming 
and watering, lead up to 50 m 

and lift upto 1.5 m. 

3.84 Cum.       

3 Supplying  and  filling  in  plinth 
with  Jamuna  sand  under  
floors including, watering, 

ramming consolidating and 
dressing complete. 

5.58 Cum.       

4 Providing and laying in position 
cement concrete of specified  
grade excluding  the cost of 

centering and shuttering - All  
work up to plinth level : 1:4:8 (1 

Cement 
: 4 coarse sand : 8 graded stone 
aggregate 40 mm nominal size). 

1.86 Cum.       

5 Providing and laying in position 
specified grade of reinforced 

cement concrete excluding the 
cost of centring, shuttering, 

finishing and reinforcement - 
All work upto plinth level1:1.5:3  
(1 cement  :  1.5  coarse sand  : 
3 graded  stone aggregate 20 

mm nominal size) 

1.46 Cum.       



6 Reinforcement for R.C.C. work 
including Straightening, cutting, 
bending, placing in position and 
binding all complete. Thermo- 

Mechanically Treated bars. 

140.82 Kg.       

7 Centring and shuttering 
including strutting, ropping etc. 

and removal of form for 
Centring and shuttering 

including strutting, ropping etc. 
and removal of form.  Lintels, 
beams, plinth beams, girders, 
bressumers and cantilevers. 

8.24 Sqm.       

8 12 mm cement plaster of 
mix 1:6 (1 cement : 6 fine sand) 

5.00 Sqm.   
  

  

9 15 mm cement plaster on 
rough side of single or half brick 
wall of mix1: 6 (1 cement: 6 fine 
sand) 

10.00 Sqm.       

10 Supplying & Laying of vitrified 
floor tiles 600mmx600mm of 
make Kajaria or Similar with 

Skirting 4" with water 
absorption rate less than 0.08% 
and conforming to IS : 15622 of 
approved make in all colors and 

shades, laid on 40 mm thick 
cement mortar 1:4 (1 cement 
: 4 coarse sand) complete as 
per direction of Engineer-in-

Charge. 

20.44 Sqm.       

11 Providing and fixing  brass sink 
cock, foldable curved with all 

accessories including G.I. Piping 
0f 1/2 inch dia 

1.00 Job       

12 Distempering with oil bound 
washable distemper of 

approved brand and 
manufacture to give an even 

shade New work (two or more 
coats) over and including 
priming coat with cement 

primer 

45.25 Sqm.       



13 Finishing walls with Premium 
Acrylic Smooth Exterior paint 

with Silicone additives of 
required shade New work (Two 
or more coats applied @ 1.43 
ltr/ 10 sqm. over and including 

base coat of water proofing 
cement paint applied @ 2.20 

kg/ 10 sqm). 

45.25 Sqm.       

14 Painting with synthetic enamel 
paint of approved brand and 

manufacture of required colour 
to give an even shade Two or 
more coats on new work over 

an under coat of suitable shade 
with ordinary paint of approved 

brand and manufacture. 

112.19 Sqm       

15 Steel work welded in built up 
sections/ framed work, 

including cutting, hoisting, 
fixing in position and applying a 
priming coat of approved steel 

primer using structural steel 
etc. as required. In gratings, 
frames, guard bar, ladder, 

railings, brackets, gates 
and similar work 

1340.94 Kg.       

17 Providing and fixing precoated 
galvanised steel sheet roofing 
accessories 0.50 mm (+0.05 %) 

total coated thickness, Zinc 
coating 120 grams per sqm as 
per IS: 277, in 240 mpa steel 

grade, 5-7 microns epoxy 
primer on both side of the 

sheet and polyester top coat 
15-18 microns using self 

drilling/ self tapping screws 
complete : Ridges plain (500 - 

600mm) metre 

13.90 Rmt.       

18 Cement concrete flooring 1:2:4 
(1 cement : 2 coarse sand : 4 

graded stone aggregate) 
finished with a floating coat of 

neat cement, including 
cement slurry, but excluding 

the cost of nosing of steps etc. 
complete.40 mm thick with 20 

mm nominal size stone 
aggregate 

 

18.6
1 

Sqm       



19 Providing and fixing 18 mm 
thick gang saw cut, mirror 
polished premoulded and 

prepolished, machine cut for 
kitchen platforms, 

vanitycounters, window sills, 
facias and similar locations of 

required size, approved shade,  
colour and texture laid over 20 
mm thick base cement mortar 
1:4 (1 cement : 4 coarse sand), 

joints treated with white 
cement, mixed with matching 

pigment, epoxy touch ups, 
including rubbing, curing, 
moulding and polishing to 

edges to give high gloss finish 
etc. completeat all levels. 

Granite of any colour and shade 
Area of slab over 0.50 sqm 

2.32 SQM       

20 Extra for providing opening of 
required size & shape for wash 
basin/ kitchen sink in kitchen 
platform, vanity counter and 

similar location inmarble/ 
Granite/ stone work, including 

necessary holes for pillar 
tapsetc. including moulding, 
rubbing and polishing of cut 

edges etc. complete. 

1.00 each       

21 SUPPLYING Stainless steel 
kitchen sink - with drain board 

510 x 1040 mm bowl 
depth 225 mm 

1.00 each       

22 WGPVCMOD point wiring in pvc 
conduit with modular type 

switch wiring for light point/fan 
point/exhaust fan point/call 

bell point with 1.5 sqmm fr pvc 
insulated coper conducter 

single core cable in 
surface/recessed pvc conduit 
with modular switch modular 

plate suitable gi box and 
earthing the point with 

1.5sqmm fr pvc insulated coper 
conducter single core cable etc. 

as required.Groupe A 

15.00 Point       



23 WGPVCPP2 power plug wirinig 
in pvc conduit(2*4 sq.mm 

wirining for light/power plug 
with 2*4 sq.mm fr pvc insulated 

copper conducter single core 
cable in surface/recessed pvc 
conduit alongwith 1 no 4 sq 
mm fr pvc insulated copper 

conducter single core cable for 
loop bearthing as 

required 

60.00 metre       

24 WGPVCSB Circuit/sub man 
wiring in pvc coduit wiring for 

circuit/sub man wiring 
alongwith earth wire with the 

following sizes of pvc insulated 
copper conduter single core 
cable in surface/reessed pvc 

conduit as required.2*4 sqmm 
+1*4 sqmm earth wire. 

45.00 metre       

25 ITCCFFC ITC ceilling fan with 
cover on fan box installation 
testing and commissioning of 
ceilling fan including wiring the 
down rods of standard length 
(upto 30 cm ) with 
1.5 sqmm fr pvc insulated 
copper conducter single core 
cable including providing and 
fixing 
phenolic laminated sheet cover 
on the fan box etc.as required 

3.00 Fan       

26 Rolling shutter of heavy duty 
size- 2400mmx2100 mm as per 
the approved design & color by 

Engineer-in-charge 

7.89 Sqm       

27 SERVICE WINDOW SLAB           

  Supply & fixing 0f vinyl 
branding with eco solvent 

printing with proper lamination 
as per approval from Engineer-

in- charge. on two 
sides 

47.30 sqm       

  Façade-           

28 Supply & fixing of façade-ACP 
sheet Façade on two sides as 
per approval by Engineer-in-

charge. 

36.89 sqm       

  Foldable Canopy           



29 Foldable Canopy  of good 
quality should be provided on 
top & front of Booth with all 

frame and 
fixtures. 

1.00 job       

30 WALL CLADDING-EXTERNAL           

  Supply & Fixing of  4mm thick  
PVDF coated ACP sheet Make-

Alex, Alstone, Aludecor, or 
similar, as per approved color 

by Engineer-in- 
charge 

          

    38.38 Sqm       

31 WALL CLADDING-INTERNAL           

  Supply and fixing of internal 
sheathing 

2400mmx1200mmx12mm 
boards conforming to IS: 14862, 
density 1200 kg/m3, MMOR(at 

EMC) 14 
Mpa, thermal conductivity 0.14 

W/mK, impact strength: 
minimum 5.8Kj/m3 and fire 

resistance indices conforming 
to BS 476 Part 

6. 

          

    38.06 Sqm       

32 CEILING CLADDING           

  Supply & Fixing of Cement Fibre 
Boards of 

2400mmx1200mmx08mm on 
the floor with Zip Screws of 

required sizes conforming to IS: 
14862, density 1200 kg/m3, 

MMOR(at EMC) 14 Mpa, 
thermal conductivity 0.14 
W/mK, impact strength: 

minimum 5.8Kj/m3 and fire 
resistance indices conforming 

to BS 476 Part 6. 

          

    9.30 Sqm       

33 CEILING-INSULATION           

  Insulation- supply of 12 mm 
thick bubble insulation layer 
followed by roofing sheets. 

Make- Divine Thermal Wrap. 

          

    20.44 Sqm       

34 WALLS-INSULATION           



  Providing and fixing thermal 
insulation with Resin Bonded 

Fibre glass wool conforming to 
IS: 8183 having density 24 

kg/m3, 50 mm thick, wrapped 
in 200G Virgin Polythene Bags 
fixed to wall with screw, rawel 

plug & washers and held in 
position by criss crossing GI 
wire etc. complete as per 
directions of Engineer-in-

Charge. 

29.15 Sqm       

35  LETTER WITH LIGHTS 189.00 INCH       

  G.Total           

           Note-These rates are including GST at prevailing rates @18% And Labour Cess@1%.  

Labourcess will be deducted from every bill of the contractor. 
  
 

 

                                                                   Contractor’s signature 

                                                                   Name &Address 


